
MDT Contractors System Query Results 

Average Bid Prices for 1996 
                                       # of      Quant  Unit     Avg      Avg 3 
  Item Num.  Item Description         projects          Meas    Price    Low Bids 

   104030010 MISCELLANEOUS WORK          69  942168.00 UNIT       1.00      1.00 
   104040040 DETOUR - CONST MAINTAIN &    5       5.00 L SUM  83496.68  95036.62 
   104040045 DETOUR-CONST-MAINTAIN & RE   1       3.00 EACH   15500.00  13500.00 
   104100000 MISCELLANEOUS WORK          52  433500.00 UNIT       1.00      1.00 
   104230000 DETOUR-CONST MAINTAIN & RE   3       3.00 L SUM  28833.33  27816.66 
   105070100 CONSTRUCTION SURVEY AND LA   1       1.00 L SUM  30500.00  31276.67 
   201110000 CLEARING                     1       0.25 *HA*    5550.00   5550.00 
   201130000 CLEARING AND GRUBBING        4       3.00 L SUM  14800.00  28155.55 
   201130005 CLEARING & GRUBBING          2     102.70 ACRE    1717.52   1661.05 
   201310000 CLEARING & GRUBBING          2       0.82 *HA*    6926.82   6765.85 
   202011000 REMOVE STRUCTURE             4       4.00 L SUM  21975.00  21116.66 
   202013000 REMOVE STRUCTURE             1       2.00 EACH     300.00    300.00 
   202018000 REMOVE SCALE & PIT           1       1.00 L SUM   7535.00   7535.00 
   202020040 REMOVE STRUCTURE             4       4.00 L SUM   7650.00   9551.66 
   202020041 REMOVE STRUCTURE             2       2.00 L SUM  22800.00  26133.33 
   202020050 REMOVE STRUCTURES            3       3.00 L SUM  24633.33  36794.44 
   202020055 REMOVE STRUCT & OBSTRUCTIO   1       1.00 L SUM  16000.00  13666.67 
   202020130 REMOVE PAVEMENT              4    4404.00 SQ YD      8.05      5.88 
   202020140 REMOVE BITUMINOUS PAVEMENT   1     540.00 SQ YD     10.00     45.50 
   202020340 REMOVE BITUMINOUS CURB       1     295.00 LN FT      3.00      2.33 
   202020354 REMOVE SIDEWALK              5    1203.00 SQ YD      6.94     10.55 
   202020360 REMOVE MEDIAN CURB           1     341.00 LN FT      2.25      2.25 
   202020370 REMOVE CURB & GUTTER         6    2146.00 LN FT      3.67      4.01 
   202020540 REMOVE MISCELLANEOUS ITEMS   2       2.00 L SUM   4000.00   3178.33 
   202020550 REMOVE MISCELLANEOUS & SAL   2       2.00 L SUM  54200.00  59008.33 
   202100000 REMOVE PAVEMENT              1     277.00 *M2*       6.50      6.50 
   202210000 REMOVE BITUMINOUS CURB       1    2780.00 *M*        4.85      4.61 
   203020100 EXCAVATION-UNCLASSIFIED     18 2730664.00 CU YD      2.02      2.10 
   203020175 EXCAVATION-UNCLASS CHANNEL   1     200.00 CU YD      6.75      6.33 
   203020185 TEMP CHANNEL DIVERSION       1       1.00 L SUM   4750.00   5230.00 
   203020200 EXCAVATION-UNCLASS BORROW    8 1281761.00 CU YD      2.18      2.47 
   203020225 EXCAVATION-STREET            2   14435.00 CU YD      7.36     10.92 
   203020250 EXCAVATION-SPECIAL BORROW    5  373959.00 CU YD      3.36      3.77 
   203020275 EXCAVATION-MUCK              3   79500.00 CU YD      1.34      2.60 
   203020278 EXCAVATION-DIGOUTS          10   17214.00 CU YD      5.56      5.35 
   203020310 SPECIAL BORROW               6  396536.00 CU YD      4.77      4.91 
   203020375 EMBANKMENT IN PLACE         17  470898.00 CU YD      4.11      4.10 
   203080100 TOPSOIL-SALVAGING & PLACIN   2     555.00 CU YD      6.35      5.33 
   203100000 EXCAVATION-UNCLASSIFIED      1   83952.00  M3        2.07      2.74 
   203150000 EXCAVATION-DIGOUTS           5    7009.00 *M3*       5.22      5.82 
   203155000 DIGOUT REPLACEMENT           2    2215.00 *M3*       6.49     11.38 
   203200000 EXCAVATION-UNCLASS BORROW    2   87855.00  M3        6.03      5.93 
   203210000 EXCAVATION-SPECIAL BORROW    2   24231.00  M3       16.19     16.53 
   203300000 EMBANKMENT IN PLACE         10   98924.00 *M3*       6.51      7.12 
   203500000 TOPSOIL-SALVAGING & PLACIN   1     230.00 *M3*       5.00      6.50 
   205010000 COMPACTION-ROADBED           2   54535.00 CU YD      0.25      0.31 
   207010625 SELECT BACKFILL              1     438.00 CU YD     17.00     12.40 
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   210020000 GRADER-MOTOR                10    1005.00 HOUR      71.16     77.61 
   210020010 DOZER                        4      78.00 HOUR     100.51     92.80 
   210020080 TRACTOR-LOADER               1     100.00 HOUR      79.00    128.00 
   210100000 GRADER-MOTOR                12     832.50 HOUR      68.70     76.06 
   210200000 OBLITERATE ROADWAY           9     125.50 STA      268.53    274.24 
   212010100 OBLITERATE ROADWAY           1       2.00 STA      650.00    603.33 
   622011084 GEOTEXTILE-SEP/STAB-HIGH     2   26900.00 SQ YD      1.40      1.25 
   622610000 GEOGRID                      1     613.00 *M3*       5.00      4.10 
   800100000 UNDERGROUND UTILITY CROSSI   1      13.00 EACH     150.00    135.00 
   800100100 EXPLORATORY EXCAVATION       1      13.00 HOUR     105.00    110.00 
           DRAINAGE-INCLUDING MINOR STRUCTURES           A                       
   202020340 REMOVE BITUMINOUS CURB       1    1783.00 LN FT      1.50      1.70 
   202020358 PLUG & ABANDON WELLS         1       1.00 EACH    2000.00   2500.00 
   202220000 REMOVE MEDIAN CURB           1     580.00 *M*        1.00      1.50 
   202230000 REMOVE CURB & GUTTER         2     432.00 *M*       21.44     15.13 
   203020175 EXCAVATION-UNCLASS CHANNEL   1     130.00 CU YD     13.00     14.50 
   203020278 EXCAVATION-DIGOUTS           1   15448.00 CU YD      2.25      2.83 
   207010010 EXCAVATION-CULVERT          24   22923.00 CU YD      6.63      7.30 
   207010020 EXCAVATION-TRENCH            9   21946.00 CU YD      4.04      7.19 
   207010100 BACKFILL MATERIAL            1     260.00 CU YD      5.00      5.91 
   207010110 BACKFILL MATERIAL-NON SHRI   2     102.00 CU YD     75.78     82.32 
   207010200 BEDDING MATERIAL            13    6408.00 CU YD     17.12     15.40 
   207010300 FOUNDATION MATERIAL          1     855.00 CU YD     15.00     14.33 
   207010625 SELECT BACKFILL              1   10530.00 CU YD      5.25      4.42 
   207010640 SPECIAL BACKFILL             1     100.00 CU YD     24.00     39.16 
   207010655 EXCAVATION-EXPLORATORY       2    6000.00 UNIT       1.00      1.00 
   207100000 EXCAVATION-CULVERT           8     515.00 *M3*      11.27     12.17 
   207200000 EXCAVATION-TRENCH            1    1830.00  M3       32.50     21.08 
   207300000 BEDDING MATERIAL             1     133.00  M3       50.00     35.66 
   207400100 NON-SHRINK BACKFILL          1      12.50 *M3*      75.00    105.00 
   208010485 BOULDER                      1      23.00 EACH     120.00    380.00 
   208010495 BOULDER CLUSTERS             1       6.00 EACH     800.00    850.00 
   208010503 ROCK WEIR                    1       1.00 L SUM   4050.00   2150.00 
   208010535 BAFFLES                      1       3.00 EACH     500.00   1330.00 
   208010540 ROCK BAFFLES                 1      19.00 CU YD    130.00    126.66 
   208010580 FISH HABITAT ROCKS           1       1.00 L SUM    485.00    661.67 
   210100000 GRADER-MOTOR                 7     886.00 HOUR      80.19     79.19 
   301020480 INT CROSSING BCKFLL&PAVE R   1       1.00 L SUM  50500.00  23644.23 
   551020030 CONCRETE-CLASS DD           14     307.10 CU YD    516.62    586.46 
   551020120 CEMENT GROUT                 3     129.00 CU YD    266.27    354.56 
   551020143 LOW STRENGTH CONCRETE BACK   1       1.00 L SUM   2070.00   1323.33 
   551120000 CONCRETE-CLASS AD            2      27.90 *M3*     334.33    370.28 
   601010970 PIPE-WELDED STEEL 24 IN      2     382.00 LN FT    103.47    101.78 
   601011110 COCK-CORPORATION 1 IN        1       5.00 EACH      37.00     46.50 
   601011130 COCK-CORPORATION 1 1/2 IN    1       1.00 EACH      72.00     92.33 
   601011150 COCK-CORPORATION 2 IN        1       1.00 EACH     200.00    203.33 
   601011930 WATER MAIN INSULATION        1      48.00 LN FT     19.00     17.00 
   601012000 WATER SERVICE CONNECTION     1       7.00 EACH     200.00    545.00 
   601012023 RECONNECT WATER SERVICE      1       1.00 EACH     909.00   6203.00 
   601012051 WATER SERVICE-COPPER 1 IN    1      59.00 LN FT     25.00     35.66 
   601012071 WATER SERVICE-COPPER 1 1/2   1      25.00 LN FT     22.00     41.50 
   601012075 WATER SERVICE 2 IN           1       1.00 EACH    1100.00   1416.67 
   601012082 WATER SERVICE-COPPER 2 IN    1      25.00 LN FT     40.00     61.16 
   601012110 CURB STOP & BOX 1 IN         1       5.00 EACH     260.00    360.00 
   601012115 CURB STOP & BOX 1 1/2 IN     1       1.00 EACH     350.00    424.17 
   601012120 CURB STOP & BOX 2 IN         1       1.00 EACH     500.00    508.33 
   601012301 RELOCATE WATER METER         1       4.00 EACH     950.00    850.00 
   601013100 WATER MAIN CROSSING          1       1.00 L SUM   3232.00  17410.67 
   601013130 FIRE HYDRANT                 2       9.00 EACH    1844.44   1835.18 
   601013132 FIRE HYDRANT W/AUX VALVE &   1       7.00 EACH    1919.00   2273.00 
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   601013137 2 IN BLOW OFF HYDRANT W/PO   1       5.00 EACH    1616.00   1845.33 
   602010000 REMOVE PIPE CULVERTS         2      21.00  M        20.85     42.42 
   602010010 REMOVE PIPE CULVERTS         4    1327.00 LN FT      7.31     15.81 
   602010030 RELAY PIPE CULVERT           6    1163.00 LN FT     14.22     25.97 
   602040000 CLEAN CULVERT PIPE           2      82.00 EACH     488.59    533.84 
   603004500 DRAINAGE PIPE 450 MM         6     857.50 *M*       78.39     79.83 
   603006000 DRAINAGE PIPE 600 MM         2     282.00  M       149.24    129.59 
   603007500 DRAINAGE PIPE 750 MM         2      65.00  M       124.61    127.58 
   603008900 DRAINAGE PIPE 900 MM         2      56.00  M       211.32    217.27 
   603010040 DRAINAGE PIPE 18 IN         13   17224.00 LN FT     21.65     22.34 
   603010048 DRAINAGE PIPE 24 IN         10    9078.00 LN FT     30.10     30.73 
   603010052 DRAINAGE PIPE 27 IN          1     108.00 LN FT     43.87     37.95 
   603010056 DRAINAGE PIPE 30 IN          6    1232.00 LN FT     46.67     45.51 
   603010064 DRAINAGE PIPE 42 IN          3     502.00 LN FT     64.50     62.46 
   603010066 DRAINAGE PIPE 36 IN          6     928.00 LN FT     58.77     57.43 
   603010068 DRAINAGE PIPE 48 IN          3     788.00 LN FT     72.59     73.62 
   603010076 DRAINAGE PIPE 60 IN          1     102.00 LN FT     66.51     69.83 
   603010080 DRAINAGE PIPE 66 IN          1     104.00 LN FT     91.00     94.82 
   603010088 DRAINAGE PIPE 78 IN          1     158.00 LN FT     95.86    114.28 
   603010092 DRAINAGE PIPE 84 IN          1     128.00 LN FT    150.00    138.33 
   603010132 DRAINAGE PIPE ARCH 17 IN     1     142.00 LN FT     37.00     39.96 
   603010138 DRAINAGE PIPE ARCH 21 IN     1      48.00 LN FT     42.00     61.77 
   603010172 DRAINAGE PIPE ARCH 44 IN     2     150.00 LN FT     68.34     65.83 
   603010184 DRAINAGE PIPE ARCH 65 IN     2    1122.00 LN FT    104.24    105.37 
   603010192 DRAINAGE PIPE ARCH 73 IN     1     114.00 LN FT    100.00    110.30 
   603010212 DRAINAGE PIPE ARCH 112 IN    1      88.00 LN FT    150.67    190.22 
   603010264 DRAINAGE PIPE 12 IN IRR      1      20.00 LN FT     28.00     29.00 
   603010268 DRAINAGE PIPE 18 IN IRR      3    1419.00 LN FT     28.10     29.14 
   603010276 DRAINAGE PIPE 24 IN IRR      3    1670.00 LN FT     32.80     33.17 
   603010284 DRAINAGE PIPE 30 IN IRR      4     544.00 LN FT     47.96     48.39 
   603010288 DRAINAGE PIPE 36 IN IRR      3     736.00 LN FT     53.75     52.61 
   603010308 DRAINAGE PIPE 18 IN SYPHON   1     392.00 LN FT     40.00     37.64 
   603010310 DRAINAGE PIPE 24 IN SYPHON   2     296.00 LN FT     51.54     49.69 
   603010312 DRAINAGE PIPE 30 IN SYPHON   1     152.00 LN FT     60.00     61.16 
   603010313 DRAINAGE PIPE 36 IN SYPHON   1     110.00 LN FT     87.00     87.50 
   603010372 DRAINAGE PIPE ARCH 44 IN I   1      80.00 LN FT     78.00     78.25 
   603010376 DRAINAGE PIPE ARCH  51 IN    1     198.00 LN FT    101.00    111.00 
   603010380 DRAINAGE PIPE ARCH 58 IN I   1     114.00 LN FT     80.50     88.12 
   603010385 DRAINAGE PIPE ARCH 65 IN I   1     128.00 LN FT    155.00    156.36 
   603010512 CSP 12 IN 0.064              1      72.00 LN FT     25.00     22.43 
   603010521 CSP 15 IN 0.079-INSERT-A B   1     224.00 LN FT     55.00     56.50 
   603010522 CSP 18 IN 0.064              3    2992.00 LN FT     26.67     31.57 
   603010527 CSP 18 IN 0.079-INSERT-A B   2     406.00 LN FT     64.33     64.12 
   603010532 CSP 24 IN 0.064              7     890.00 LN FT     37.82     36.56 
   603010534 CSP 24 IN 0.064-A BIT        2     166.00 LN FT     40.16     41.27 
   603010554 CSP 30 IN 0.064              3     162.00 LN FT     35.15     38.35 
   603010574 CSP 36 IN 0.064              4     180.00 LN FT     46.23     48.76 
   603010610 CSP 48 IN 0.064              1      22.00 LN FT     80.00     78.33 
   603010622 CSP 48 IN 0.109-A BIT        1     148.00 LN FT    110.00    100.00 
   603010681 CSP 72 IN 0.138-INSERT-A B   1     184.00 LN FT    220.00    232.50 
   603010692 CSP 84 IN 0.079              1     124.00 LN FT     98.60     96.20 
   603010748 CSP IR 18 IN 0.064           1      70.00 LN FT     37.00     34.85 
   603010754 CSP IR 24 IN 0.064           1     156.00 LN FT     23.15     31.05 
   603010920 CSP SLOTTED 12 IN 0.064      4     730.00 LN FT     75.60     84.57 
   603010945 CSP ARCH 17 IN 0.064         1     100.00 LN FT     65.00     50.66 
   603010950 CSP ARCH 18 IN 0.064         1      16.00 LN FT     48.00     66.00 
   603010960 CSP ARCH 22 IN 0.064         1     148.00 LN FT     38.00     30.16 
   603010980 CSP ARCH 29 IN 0.064         1       4.00 LN FT     40.00     65.33 
   603011050 DRAINAGE PIPE 1050 MM        1       7.00 *M*      500.00    390.50 
   603011250 CSP ARCH 87 IN 0.079         1     112.00 LN FT     94.86    135.95 
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   603011325 CSP ARCH IR 28 IN 0.064      1      26.00 LN FT     52.00     47.16 
   603011585 SSPP 84 IN 0.109             1      44.00 LN FT    400.00    299.96 
   603011685 SSPP 108 IN 0.109            1      62.00 LN FT    500.00    352.91 
   603011990 SSPP ARCH 7 FT 11 IN .109    1      40.00 LN FT    500.00    374.08 
   603012030 SSPP ARCH 8 FT 10 IN .109    1      40.00 LN FT    310.00    403.66 
   603012055 SSPP ARCH 9 FT 9 IN .109     1      36.00 LN FT    600.00    433.00 
   603012165 SSPP ARCH 12 FT 10 IN .109   1     110.00 LN FT    349.00    355.33 
   603012198 SSPP ARCH 13 FT 11 IN .109   1      36.00 LN FT    650.00    484.50 
   603012505 RCP 12 IN CLASS 3            1     212.00 LN FT     90.00     93.44 
   603012530 RCP 18 IN CLASS 2            4    1854.00 LN FT     31.97     44.00 
   603012555 RCP 24 IN CLASS 2            7     970.00 LN FT     45.76     52.78 
   603012585 RCP 24 IN CLASS 5            1      50.00 LN FT     40.00     65.33 
   603012645 RCP 36 IN CLASS 2            1     152.00 LN FT    110.00     84.83 
   603012690 RCP 48 IN CLASS 2            1      72.00 LN FT    250.00    388.26 
   603012800 RCP IRR 12 IN CLASS 2        6    1734.00 LN FT     26.57     38.72 
   603012805 RCP IRR 12 IN CLASS 3        3    1424.00 LN FT     24.82     29.43 
   603012835 RCP IRR 18 IN CLASS 2        4    1098.00 LN FT     30.18     39.98 
   603012840 RCP IRR 18 IN CLASS 3        3    4044.00 LN FT     32.74     33.77 
   603012875 RCP IRR 24 IN CLASS 2        3    2372.00 LN FT     39.01     49.41 
   603012880 RCP IRR 24 IN CLASS 3        1    1104.00 LN FT     41.55     40.35 
   603012885 RCP IRR 24 IN CLASS 4        1     348.00 LN FT     50.00     51.66 
   603012910 RCP IRR 30 IN CLASS 2        1     106.00 LN FT     59.00     64.33 
   603012915 RCP IRR 30 IN CLASS 3        1    1278.00 LN FT     50.00     57.33 
   603012970 RCP IRR 48 IN CLASS 2        1     232.00 LN FT    125.00    131.66 
   603013028 RCP IRR 78 IN CLASS 3        1     328.00 LN FT    240.00    283.33 
   603013050 RCP SYPHON 24 IN CLASS 2     1     206.00 LN FT     65.00     69.66 
   603013208 RCP ARCH 28 IN CL 3          1     200.00 LN FT     40.00     55.95 
   603013320 RCP ARCH IRR 65 IN CL 3      2     240.00 LN FT    171.25    193.76 
   603013338 PRE CAST REIN CONC BOX 8X4   1     316.00 LN FT    375.00    370.00 
   603013344 PRECAST REIN CONC BOX 12X5   1     116.00 LN FT    550.00    646.66 
   603013348 PRE CAST REIN CONC BOX 12X   1     100.00 LN FT    540.00    645.00 
   603013381 PRECAST REIN CONC BOX 12X8   1      96.00 LN FT    630.00    622.66 
   603013383 PRECAST REIN CONC BOX 14X7   1     118.00 LN FT    615.00    704.66 
   603013455 PIPE-PV CHLORIDE 4 IN        2     168.00 LN FT     13.62     16.34 
   603013460 PIPE-PV CHLORIDE 6 IN        1      38.00 LN FT     22.22     24.57 
   603013465 PIPE-PV CHLORIDE 8 IN        2     372.00 LN FT     40.23     44.30 
   603013475 PIPE-PV CHLORIDE 12 IN       2     382.00 LN FT     23.91     22.76 
   603013480 PIPE-PV CHLORIDE 15 IN       1     863.00 LN FT     26.26     47.05 
   603013490 CORR PLASTIC PIPE-4 IN       1    2200.00 LN FT      7.00      3.40 
   603013492 CORR PLASTIC PIPE-4 IN PER   1    2000.00 LN FT      6.50      4.81 
   603013497 CORR PLASTICPIPE-6 IN PERF   1    4102.00 LN FT      8.00      7.23 
   603013552 CONNECT TO EXISTING 15 IN    1       1.00 EACH    1818.00   1372.67 
   603013553 CONNECT TO EXIST MANHOLE     1       1.00 EACH    1818.00   2406.00 
   603013554 CONNECT TO 8 IN SEWER        1       1.00 EACH    1818.00   1122.67 
   603013556 15IN X 6IN PVC WYE           1       1.00 EACH     252.50    251.83 
   603013557 15IN X 4IN PVC WYE           1       4.00 EACH     303.00    254.33 
   603013558 8IN X 6IN PVC WYE            1       1.00 EACH     202.00    151.50 
   603013563 RECONNECT 6IN SERVICE        1       2.00 EACH     808.00    559.33 
   603013564 RECONNECT 4IN SERVICE        1       4.00 EACH     606.00    492.00 
   603013634 WATER MAIN - PVC 4 IN CL20   1      10.00 LN FT     23.00     32.00 
   603013636 WATER MAIN - PVC 6 IN CL20   1      14.00 LN FT     33.00     39.33 
   603013638 WATER MAIN - PVC 8 IN CL20   1    4570.00 LN FT     20.00     42.33 
   603013675 PRES PIPE-DUCTILE 6 IN CL5   1     314.00 LN FT     25.25     24.08 
   603013680 PRES PIPE-DUCTILE 6 IN CL5   1     156.00 LN FT     42.00    113.33 
   603013690 PRES PIPE-DUCTILE 8 IN CL5   1     526.00 LN FT     30.30     32.70 
   603013696 PRES PIPE-DUCT 8 IN CL52-I   1     650.00 LN FT     43.00    110.00 
   603013740 PRES PIPE-DUCTILE 14 IN CL   1    1983.00 LN FT     60.00     75.33 
   603013745 PRES PIPE-DUCTILE 14 IN CL   1    4483.00 LN FT     40.40     42.57 
   603013760 PRES PIPE-DUCTILE 18 IN CL   1      99.00 LN FT     82.00     85.66 
   603013784 D.I.P.-14 IN CL 51 RESTR J   1     274.00 LN FT     80.00     90.33 
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   603013788 D.I.P.-18 IN CL 51 RESTR J   1     292.00 LN FT    115.00    113.33 
   603013828 DUCTILE IRON FITTINGS        1     940.00 LB         3.50      3.90 
   603013886 REDUCER-D.I. 8-6 IN          1       2.00 EACH     140.00    142.33 
   603013909 REDUCER - D.I. 14-6 IN       1       7.00 EACH     303.00    388.66 
   603013910 REDUCER-D.I. 14-8 IN         1      12.00 EACH     353.50    412.50 
   603013916 REDUCER-D.I. 18-16 IN        1       1.00 EACH    1500.00   1500.00 
   603014002 BEND-D.I. 8 IN 11 1/4 DEG    1       2.00 EACH     129.00    154.67 
   603014004 BEND-D.I. 8 IN 22 1/2 DEG    1       8.00 EACH     470.00    268.33 
   603014006 BEND-D.I. 8 IN 45 DEG        1      24.00 EACH     440.00    288.33 
   603014040 BEND-D.I. 14 IN 11 1/4 DEG   1       4.00 EACH     505.00    566.33 
   603014041 BEND-D.I. 14 IN 22 1/2 DEG   1       2.00 EACH    1100.00   1366.66 
   603014042 BEND-D.I. 14 IN 45 DEG       1      20.00 EACH     900.00   1141.66 
   603014047 BEND-D.I. 18 IN 22 1/2 DEG   1       1.00 EACH    1600.00   1900.00 
   603014048 BEND-D.I. 18 IN 45 DEG       1       4.00 EACH    1600.00   1866.66 
   603014049 BEND-D.I. 18 IN 90 DEG       1       1.00 EACH    1800.00   2100.00 
   603014056 CROSS 6 IN                   1       1.00 EACH     404.00    333.33 
   603014057 CROSS 14 IN                  1       3.00 EACH    1212.00   1375.33 
   603014070 CROSS-D.I.P. 18X18X14X14 I   1       1.00 EACH    3500.00   3366.67 
   603014105 SOLID SLEEVE-6 IN            1       2.00 EACH     151.50    164.50 
   603014110 SOLID SLEEVE-8 IN            2       5.00 EACH     216.05    973.21 
   603014115 SOLID SLEEVE-12 IN           1       1.00 EACH     202.00    248.67 
   603014200 TEE-D.I. 6X6 IN              1       1.00 EACH     125.00    153.33 
   603014202 TEE-D.I. 8X4 IN              1       1.00 EACH     205.00    225.00 
   603014205 TEE-D.I. 8X6 IN              1       7.00 EACH     222.00    230.66 
   603014210 TEE-D.I. 8X8 IN              1       6.00 EACH     209.00    244.66 
   603014226 TEE-D.I. 12 IN               1       1.00 EACH     404.00    465.50 
   603014227 TEE-D.I. 14 IN               1      15.00 EACH     808.00    935.66 
   603014260 VALVE-GATE 4 IN              1       1.00 EACH     415.00    478.33 
   603014265 VALVE-GATE 6 IN              2       9.00 EACH     477.22    533.14 
   603014266 VALVE-GATE 6 IN W/BOX        1       2.00 EACH     606.00    595.33 
   603014275 VALVE-GATE 8 IN              2      15.00 EACH     681.66    685.33 
   603014276 VALVE-GATE 8 IN W/BOX        1       1.00 EACH     808.00    764.33 
   603014300 VALVE-BUTTERFLY 12 IN        1       5.00 EACH    1400.00   1364.16 
   603014305 VALVE-BUTTERFLY 14 IN        1       2.00 EACH    2100.00   2200.00 
   603014306 VALVE-BUTTERFLY 14 IN W/BO   1      17.00 EACH    2020.00   1926.66 
   603014309 VALVE-BUTTERFLY 18 IN        1       1.00 EACH    3100.00   3233.33 
   603014339 PLUG-D.I. 6 IN               1       1.00 EACH     101.00    153.83 
   603014340 PLUG-D.I. 8 IN               1       9.00 EACH     151.50    236.50 
   603014344 PLUG-D.I. 12 IN              1       1.00 EACH     176.75    188.92 
   603014345 END PLUG 4 IN                1       1.00 EACH      64.00    231.33 
   603014355 END PLUG 8 IN                2       5.00 EACH     104.70    264.76 
   603014365 PLUG-D.I. 14 IN              1       1.00 EACH     227.25    291.08 
   603014402 BENTONITE CUT OFF WALL       1       8.00 EACH     479.75    427.41 
   603014507 RCP TEE 24IN X 12IN          1       1.00 EACH    1500.00   1432.00 
   603014540 PVC TEE 12IN X 12IN          1       1.00 EACH     250.00    226.67 
   603014918 FLOW METER - 18 IN           1       1.00 EACH   10000.00  11333.33 
   603015025 TRANSITION COUPLING-6 IN     1       1.00 EACH     323.00    317.67 
   603015040 TRANSITION COUPLING-8 IN     1       4.00 EACH     360.00    365.00 
   603016020 SPEC INSTALL OF PIPE 24 IN   1      50.00 LN FT    450.00    331.66 
   603016036 STEEL CASING 6 IN 0.188      1    1095.00 LN FT     19.63     16.87 
   603016045 STEEL CASING 24 IN           1     155.00 LN FT     70.00     97.00 
   603016046 STEEL CASING 16 IN           1      50.00 LN FT    340.00    265.00 
   603016050 STEEL CASING 30 IN           1     115.00 LN FT     88.00    112.33 
   603016085 CULVERT - LINER CONCRETE     1     308.00 LN FT     53.00     59.00 
   603016089 CLEAN CULVERT PIPE           2      56.00 EACH     500.80    635.56 
   603016090 CLEAN CULVERT PIPE           6    5869.00 LN FT      9.54     10.70 
   603036000 DRAINAGE PIPE IRR 600 MM     1       4.50 *M*      157.00    131.00 
   603100317 CSP 375 MM X 1.63 MM         1      61.50 *M*      125.00    125.00 
   603100451 CSP 450 MM X 1.63 MM         3     104.50  M        89.99     92.60 
   603100616 CSP 600 MM X 1.63 MM         2      73.00 *M*      128.52    137.31 
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   603100716 CSP 750 MM X 1.63 MM         1       8.00 *M*      160.00    160.00 
   603100916 CSP 900 MM X 1.63 MM         1      15.50 *M*      190.00    190.00 
   603101327 CSP 1350 MM  X 2.77 MM       1       4.00 *M*      350.00    350.00 
   603120516 CSPA 530 MM X 1.63 MM        1      27.00  M        99.00     97.00 
   603120716 CSPA 710 MM X 1.63 MM        1      72.00 M        123.00    120.00 
   603123000 CSPA 2400 MM X1720 MM        1       3.00 *M*      290.00    502.25 
   603610100 PIPE-PV CHLORIDE 100 MM      2      19.50 *M*       57.82     51.61 
   603610200 PIPE-PV CHLORIDE 200 MM      1      30.50 *M*      100.00     71.66 
   603700300 EMBANKMENT PROTECTOR 300 M   1      20.00  M       110.00    127.33 
   603713020 DUCTILE IRON PIPE 300 MM C   1     311.00 *M*      150.00    155.00 
   603713070 600 MM  DI SCH 52            1      35.00 *M*      375.00    310.00 
   603750000 300 MM X11.25 BEND           1       2.00 EACH     450.00    385.00 
   603750100 300 MM X90 BEND              1       1.00 EACH     500.00    420.00 
   603750200 300 MM X45 BEND              1       1.00 EACH     450.00    380.00 
   603820000 LIFT STATION & VALVE PIT     1       1.00 L SUM 192000.00 236450.00 
   603820010 GRATED UNDRDRN & GRDWTR VA   1       1.00 L SUM  25000.00  29250.00 
   603821000 JACK & BORE 600 MM  STL CA   1      16.00 *M*     1100.00   1062.50 
   604010035 MANHOLE-48 IN TYPE 1         1       2.00 EACH    1717.00   2129.50 
   604010045 MANHOLE-48 IN TYPE 3         5      17.00 EACH    1998.23   1997.05 
   604010075 MANHOLE-72 IN TYPE 3         1       1.00 EACH    2725.00   2841.67 
   604010108 MANHOLE-120 IN TYPE 3        1       1.00 EACH   13200.00  14900.00 
   604010175 EXIST MH DROP STRUCTURE      1       1.00 EACH    3400.00   5333.33 
   604010200 INLET-STD DROP-TYPE 1        4      10.00 EACH    1500.00   1805.99 
   604010210 INLET-STD DROP-TYPE 3        1       1.00 EACH    1600.00   1800.00 
   604010212 INLET-STD DROP-TYPE 4        5      33.00 EACH    1077.12   1097.57 
   604010230 INLET-CURB                   1       5.00 EACH    1300.00   1743.09 
   604010240 INLET-CURB TYPE 2            3       6.00 EACH    1109.16   1519.72 
   604010315 INLET COVER 24 IN TYPE 1     1       1.00 EACH    1000.00   1233.33 
   604010418 CONC PAVEMENT DRAIN          1       7.00 EACH    1465.00   1821.66 
   604010520 COMB MANHOLE & DROP INLET    1       4.00 EACH    1480.00   1476.66 
   604010529 COMB 54 IN T 3 MH-T 4 DROP   1       4.00 EACH    1975.00   2225.00 
   604010532 COMB 48 IN T 3 MH-T 2 CURB   1       3.00 EACH    1500.00   2366.66 
   604010533 COMB 48 IN T 3 MH-T 1 DROP   3       4.00 EACH    1875.00   1958.33 
   604010534 COMB 48 IN T 3 MH-T 4 DROP   3      16.00 EACH    1528.12   1768.75 
   604010538 COMB 66 IN T 3 MH-T 4 DROP   1       1.00 EACH    3000.00   3740.00 
   604010616 MODIFY DROP INLET            1       1.00 L SUM   1218.00   1072.67 
   604041200 1200 MM  MANHOLE             1       2.00 EACH    1800.00   1840.00 
   604520000 INLET-MEDIAN-TYPE 2          1       1.00 EACH    1350.00   1450.00 
   604600000 FILL & PLUG EXISTING MANHO   1       4.00 EACH     400.00    460.00 
   604600100 PLUG EXISTING STORM DRAIN    1       1.00 EACH     225.00    262.50 
   604600200 300 MM  STANLES STL SCREN    1       1.00 EACH     150.00    240.00 
   605010490 PIPE-PV CHLORIDE 4 IN PERF   2    4252.00 LN FT      8.36      5.96 
   605010735 SUBEXCAVATION DRAINS         1   12840.00 LN FT      6.50      4.80 
   609000000 CURB & GUTTER-CONCRETE       2     518.00 *M*       50.04     51.72 
   609010030 CURB-CONC MEDIAN TYPE A      1     341.00 LN FT      8.00      8.00 
   609010200 CURB & GUTTER-CONC           6   24231.00 LN FT      6.90      7.80 
   613080000 RIPRAP-GROUTED               1    1025.00 *M2*      50.00     53.33 
   613100030 RIPRAP-CLASS 1 RANDOM        5     224.00 CU YD     51.79     43.25 
   613100040 RIPRAP-CLASS 2 RANDOM        5    1439.00 CU YD     34.26     39.07 
   613100050 RIPRAP-CLASS 3 RANDOM        1     350.00 CU YD     40.00     45.00 
   613300060 BANK PROTECTION-TYPE 4       3     491.00 CU YD     38.01     24.39 
   614050000 REINFORCE CONC RETAINING W   1       6.50 *M*     1300.00    962.50 
   615010260 FLAP GATE-METAL 24 IN        1       1.00 EACH    2500.00   3066.67 
   615010850 GATED IRRIGATION PIPE-12 I   1    6000.00 LN FT      9.50     11.40 
   621011010 REMOVE MANHOLES              2       3.00 EACH     510.06    487.80 
   621011078 REMOVE IRRIGATION STRUCTUR   1       1.00 L SUM    685.00   1436.67 
   621011090 REMOVE FIRE HYDRANT          2       3.00 EACH     455.00    365.00 
   621011110 REMOVE INLETS                1       1.00 EACH     435.00    478.33 
   621011120 REMOVE DROP INLETS           2       4.00 EACH     564.37    401.16 
   621011130 REMOVE CURB INLETS           2      11.00 EACH     341.49    459.08 
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   621012080 RESET FIRE HYDRANT           1       2.00 EACH    1010.00   1213.33 
   621013010 ADJUST MONUMENT BOXES        1      18.00 EACH     175.00    175.00 
   621013070 ADJUST MANHOLES              9      87.00 EACH     321.49    327.18 
   621013080 ADJUST DROP INLET            2       4.00 EACH     200.00    350.00 
   621013110 ADJUST VALVE BOXES           4      83.00 EACH     145.38    143.92 
   621422000 ADJUST MEDIAN INLET          2      15.00 EACH     553.33    587.24 
   622010075 GEOGRID                      2    3610.00 SQ YD      2.98      3.33 
   622010120 DRAIN AGGREGATE              2    6297.00 CU YD     14.59     15.42 
   622011022 GEOTEXTILE-DRAINAGE-HEAVY    1    2200.00 SQ YD      2.65      1.95 
   622011043 GEOTEX-EROSION CL 2 & 3 RI   3     303.00 SQ YD      2.67      3.12 
   622011073 GEOTEXTILE-SEP/STAB-MED      3  194977.00 SQ YD      0.77      1.39 
   622110000 GEOTEXTILE-EROSION CL 1 RI   1    1271.00 *M2*       1.50      1.16 
   622220000 GEOTEXTILE-SEP/STAB-HIGH S   1    2520.00 *M2*       1.35      1.51 
   622700000 EDGE DRAIN                   1     300.00 *M*       11.85     12.78 
   840000100 IRRIGATION INLET STRUCTURE   1       1.00 L SUM   4000.00   7000.00 
   840000110 IRRIGATION PUMP STRUCTURE    1       1.00 L SUM  25000.00  29666.67 
           FOUNDATION COURSES                            A                       
   105080100 BLUETOP STAKING             21     240.70 CR MI   1613.26   1661.91 
   105100000 BLUETOP STAKING              4       7.70  CKM    1352.20   1684.50 
   203020310 SPECIAL BORROW               1   12650.00 CU YD      5.20      5.97 
   210020170 TEST TRAILER-TRANSPORT & S   1      70.00 MILE      10.00     13.33 
   210020180 POWER & BLOCKING FOR TEST    1       1.00 L SUM   6000.00   2866.67 
   301020268 TRAFFIC GRAVEL               2   20000.00 CU YD      7.25      6.50 
   301020300 BASE COURSE 1 1/2 IN GR 6A   2  194909.00 TON        3.79      4.73 
   301020301 BASE COURSE 1 1/2 IN GR 6A   5  143754.00 CU YD     10.49     12.42 
   301020311 BASE COURSE 2 IN GR 5A      13  661326.00 CU YD      9.42     10.10 
   301020415 SHOULDER GRAVEL              2    3116.00 TON        6.49      7.00 
   301020416 SHOULDER GRAVEL              5   12588.00 CU YD      5.73      6.37 
   301020520 TOP SURF 3/4 IN GR 2A        7   76326.00 TON        6.84      8.45 
   301020521 TOP SURF 3/4 IN GR 2A       10   70876.00 CU YD     10.08     11.46 
   301020717 COVER MATERIAL GRADE 4A      1    2551.00 TON       29.00     31.37 
   301222000 BASE COURSE GR 2B            1     300.00 *M3*      20.00     23.00 
   301250000 BASE COURSE GR 5A            2   15462.00  M3       20.56     21.75 
   301260000 BASE COURSE GR 6A            1     972.00 *M3*      17.00     14.76 
   301320000 TOP SURFACING GR 2A          3    5783.00 *M3*      18.99     19.16 
   301321000 TOP SURFACING GR 2A          1    7206.00 *MT*      15.75     16.58 
   301333000 TOP SURFACING GR 3B          1     997.00  M3       30.00     26.00 
   301340000 TOP SURFACING GR 4A          1      31.00 *M3*      20.00     45.00 
   301440000 COVER MATERIAL GRADE 4A      8   17006.00  MT       21.12     22.11 
   301610000 SHOULDER GRAVEL              2    6076.00 *M3*       9.65      9.78 
   401020030 PLANT MIX BIT SURF GR C      1      65.00 TON       50.00     65.50 
   622011073 GEOTEXTILE-SEP/STAB-MED      1    5310.00 SQ YD      1.00      1.24 
   622220000 GEOTEXTILE-SEP/STAB-HIGH S   1    5310.00 *M2*       5.00      5.00 
           RIDING SURFACES                               A                       
   105080100 BLUETOP STAKING              1       1.00 CR MI   2600.00   2900.00 
   105100000 BLUETOP STAKING              2       1.40  CKM    3171.42   2728.57 
   202020130 REMOVE PAVEMENT              3    1565.00 SQ YD      2.81      2.90 
   202020140 REMOVE BITUMINOUS PAVEMENT   1    1575.00 SQ YD      2.65      3.36 
   202100000 REMOVE PAVEMENT              1     108.00  M2       25.00     20.40 
   202120000 REMOVE BITUMINOUS PAVEMENT   5    6563.00 *M2*       5.51      5.23 
   210020170 TEST TRAILER-TRANSPORT & S  19    1482.00 MILE       9.64      9.39 
   210020180 POWER & BLOCKING FOR TEST    1       1.00 L SUM    750.00   3083.33 
   210300000 TEST TRAILER-TRANSPORT & S  10    1674.50  KM        6.24      5.89 
   210320000 POWER & BLOCKING FOR TEST   14      13.00 L SUM   1003.84   1071.43 
   301020220 SAND SURF 1/2 IN GR 4        1     530.00 TON       17.00     15.33 
   301020268 TRAFFIC GRAVEL               3   22954.00 CU YD      8.44     11.67 
   301020301 BASE COURSE 1 1/2 IN GR 6A   2    2554.00 CU YD     13.84     14.78 
   301020311 BASE COURSE 2 IN GR 5A       3   60769.00 CU YD     12.67     12.09 
   301020416 SHOULDER GRAVEL              3   12277.00 CU YD      3.31      2.75 
   301020520 TOP SURF 3/4 IN GR 2A        1     306.00 TON       12.00     10.00 
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   301020521 TOP SURF 3/4 IN GR 2A        5   14847.00 CU YD      8.20      9.34 
   301020526 TOP SURF 3/4 IN GR 3B        1   31985.00 CU YD     10.83     11.67 
   301020542 TOP SURF 1 1/2 IN GR 1B      1     109.00 CU YD     32.00    137.50 
   301020600 BLOTTER MATERIAL             5    4695.00 TON        8.29      8.10 
   301020620 BLOTTER MATL 3/4 IN GR 2A    1    1000.00 TON        3.00     10.27 
   301020717 COVER MATERIAL GRADE 4A     47   93189.00 TON       21.85     22.16 
   301250000 BASE COURSE GR 5A            1     258.00 *M3*      50.00     34.00 
   301333000 TOP SURFACING GR 3B          4    2834.00 *M3*      21.40     24.96 
   301440000 COVER MATERIAL GRADE 4A     34   59254.00 *MT*      22.24     23.07 
   301510000 BLOTTER MATERIAL             1     101.00  M3       83.70     32.53 
   301520000 BLOTTER MATERIAL             3    1033.00 *MT*      10.67     10.57 
   301610000 SHOULDER GRAVEL              2    3022.00 *M3*       4.38      5.24 
   301620000 SHOULDER GRAVEL              5   16668.00 *MT*       8.39      7.55 
   311010150 HYDRATED LIME-FURNISH       42 1906028.00 UNIT       1.00      1.00 
   311010175 HYDRATED LIME-HANDLING      42   19790.60 TON        5.81      4.22 
   401020000 PLANT MIX BIT SURF GR B     31  448757.00  MT       13.76     14.74 
   401020020 PLANT MIX BIT SURF GR B     30  436035.00 TON       13.87     14.78 
   401020030 PLANT MIX BIT SURF GR C      6    2708.00 TON       48.68     57.46 
   401020040 PLANT MIX BIT SURF GR D     21  948029.00 TON       10.78     10.93 
   401020080 RECYCLED PLANT MIX SURF      2   75653.00 TON       11.25     11.62 
   401020090 SAWCUT ASPHALT               1     950.00 LN FT      1.25      1.38 
   401020300 HYDRATED LIME                6    2967.00 TON       94.64     97.30 
   401030000 PLANT MIX BIT SURF GR C      1       2.00 *MT*     200.00    200.00 
   401040000 PLANT MIX BIT SURF GR D      7  200290.00 *MT*      12.75     13.44 
   401200000 HYDRATED LIME               19    5129.00  MT      111.97    118.09 
   401210000 HYDRATED LIME-FURNISH       20  442448.00 UNIT       1.00      1.00 
   401220000 HYDRATED LIME - HANDLING    20    4592.00 *MT*       7.26      5.95 
   401321000 PAVEMENT PULVERIZATION       1    4865.00 *M3*       6.55      6.26 
   401350100 HOT RECYCLED PL MIX 10% RA   1   21630.00 *MT*      11.25     11.53 
   401370000 COLD RECYCLED PLANT MIX      1  121588.00 *M2*       1.50      1.65 
   402020000 ASPHALT CEMENT 85-100       22   25431.00 *MT*     142.57    146.00 
   402020030 ASPHALT CEMENT 85-100       27   36660.40 TON      121.75    122.79 
   402020050 ASPHALT CEMENT 120-150      12   13489.00 TON      128.90    128.85 
   402020058 ASPHALT CEMENT POLYMER MOD  14   39658.00 TON      204.59    206.17 
   402020105 LIQUID ASPHALT MC-70        25    2729.10 TON      114.18    136.56 
   402020305 EMULSIFIED ASPHALT SS-1     51  683982.00 GAL        0.66      0.60 
   402020360 EMULSIFIED ASPHALT CRS-2    13    2516.00 TON      153.69    150.42 
   402020362 EMULS ASPHALT CRS-2 LATEX   35    9147.50 TON      204.22    202.60 
   402020480 CRACK SEALING                1  143100.00 LN FT      0.24      0.31 
   402020502 CRACK SEALANT                1   36692.00 LB         0.28      0.28 
   402030000 ASPHALT CEMENT 120-150      13    9647.00 *MT*     143.64    134.72 
   402070000 ASPHALT CEMENT POLYMER MOD   4    4218.00 *MT*     239.41    240.58 
   402085000 ASPHALT CEMENT PG 58-28      1    1075.00 *MT*     165.00    165.00 
   402100000 LIQUID ASPHALT MC-70         8     128.30  MT      193.03    212.77 
   402200000 EMULSIFIED ASPHALT SS-1     38 1558494.00 L          0.15      0.16 
   402220000 EMULSIFIED ASPHALT CRS-2     8    1295.00  MT      157.22    161.11 
   402230000 EMULS ASPHALT CRS-2 LATEX   34    7406.00 *MT*     226.90    226.95 
   402270000 EMULS ASPHALT CMS - 2P       1     305.00 *MT*     270.00    207.50 
   403010225 PAVEMENT PULVERIZATION       5  549543.00 SQ YD      0.46      0.75 
   403020500 HOT RECYCLED PL MIX 50% RA   2   95550.00 TON        9.15      9.43 
   411000000 COLD MILLING                20  428505.00 *M2*       0.92      0.89 
   411010000 COLD MILLING                15  977057.00 SQ YD      0.72      0.72 
   411010012 COLD MILLING 0.25 FT         1  400038.00 SQ YD      0.70      0.73 
   411011006 COLD MILLING 0.06 FT         1  229614.00 SQ YD      0.27      0.24 
   411011015 COLD MILLING 0.15 FT         2   44738.00 SQ YD      1.27      1.27 
   411011020 COLD MILLING 0.20 FT         1   44000.00 SQ YD      1.10      0.95 
   411011021 COLD MILLING 0.21 FT         1  377593.00 SQ YD      0.47      0.37 
   411011030 COLD MILLING 0.30 FT         1  324113.00 SQ YD      1.10      0.93 
   411011046 COLD MILLING 0.55 FT         1  170588.00 SQ YD      1.30      1.30 
   501000000 PORT CEM CONC PAVEMENT       3     659.00 *M2*      92.21     89.28 
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   501010110 PORT CEM CONC PAVE 6 IN      2    1066.00 SQ YD     34.00     27.83 
   501010120 PORT CEM CONC PAVE 8 IN      2   29799.00 SQ YD     28.85     28.11 
   501010125 PORT CEM CONC PAVE 9 IN      1   37918.00 SQ YD     26.00     31.05 
   501010500 PCCP GROOVING                1  154843.00 SQ FT      0.34      0.29 
   501010550 RAISE BRIDGE APPROACH SLAB   1  154843.00 EACH    6400.00   5933.33 
           ROADSIDE DEVELOPMENT                          A                       
   202020340 REMOVE BITUMINOUS CURB       2    7341.00 LN FT      1.75      1.87 
   202020349 REMOVE CONCRETE MEDIAN CAP   1     658.00 SQ YD      9.31      6.55 
   202020354 REMOVE SIDEWALK              2     769.00 SQ YD      8.09     10.67 
   202020360 REMOVE MEDIAN CURB           1    1200.00 LN FT      4.25      3.40 
   202020370 REMOVE CURB & GUTTER         1    1795.00 LN FT      3.50      8.15 
   501010542 CONCRETE MEDIAN 3 IN         1     111.00 SQ YD     18.50     18.50 
   551020020 CONCRETE-CLASS AD            2      39.50 CU YD    524.00    476.66 
   551020030 CONCRETE-CLASS DD            4     158.40 CU YD    260.61    474.55 
   551020031 CONCRETE-CLASS DD            2     386.00 SQ YD     20.20     21.40 
   551170000 CONCRETE-CLASS DD            1       6.20  M3      665.00    601.66 
   603610050 PIPE-PV CHLORIDE 50 MM       1      42.00 *M*       90.00     50.66 
   608010020 SIDEWALK-CONCRETE 4 IN      12    7293.00 SQ YD     27.22     27.06 
   608010050 SIDEWALK-CONCRETE 6 IN       2     186.00 SQ YD     31.97     35.83 
   608100000 SIDEWALK-CONCRETE 100 MM     4     477.60 *M2*      36.15     44.44 
   608150000 SIDEWALK-CONCRETE 150 MM     2      33.40 *M2*      99.73     87.36 
   609000000 CURB & GUTTER-CONCRETE       1     482.10  M        40.00     36.93 
   609010030 CURB-CONC MEDIAN TYPE A      1      45.00 LN FT     60.00     92.50 
   609010120 CURB BITUMINOUS              2    4701.00 LN FT      5.00      5.00 
   609010160 GUTTER-CONC VALLEY           1      76.00 SQ YD     65.00     66.66 
   609010175 GUTTER-CONC VALLEY 8 IN      1     128.00 SQ YD     44.00     37.33 
   609010200 CURB & GUTTER-CONC           6    7765.00 LN FT     14.86     14.24 
   609110000 CURB-CONCRETE MEDIAN TYPE    1     571.00 *M*       21.00     21.50 
   610010100 TOPSOIL                      1      31.00 CU YD     13.22     23.50 
   610100470 SODDING                      1     292.00 SQ YD      4.00      7.36 
   610100675 ROADSIDE PLANTING            1       1.00 L SUM  55000.00  53000.00 
   610100720 COBBLES                      1      25.00 CU YD     50.00    120.31 
   610310000 WETLAND SITE                 1       1.00 L SUM  50000.00  63800.00 
   610507010 IRRIGATION SYSTEM            1       1.00 L SUM  78000.00  88500.00 
   610590026 SIOUXLAND COTTONWOOD         1       4.00 EACH     300.00    342.00 
   610590040 HONEYLOCUST                  1       4.00 EACH     300.00    390.66 
   610650030 SILVER MAPLE                 1       4.00 EACH     100.00     86.66 
   613300060 BANK PROTECTION-TYPE 4       1     108.00 CU YD     50.00     44.66 
   617130100 LUMINAIRE ASSEMBLY-100W SV   1       4.00 EACH     275.00    263.66 
   617130150 LUMINAIRE ASSEMBLY-150W SV   1      12.00 EACH     320.00    297.33 
   621012050 RESET SPRINKLER SYSTEM       1       1.00 L SUM    470.00    360.00 
   621012054 RESET FLUME                  1       2.00 EACH    1800.00   1133.33 
   624000000 MAILBOX                     15     180.00 EACH     136.45    149.06 
   624000020 MAILBOX-SMALL                3      75.00 EACH     121.80    113.33 
   624000030 MAILBOX-LARGE                3      75.00 EACH     140.40    132.33 
   624100000 MONUMENT & BOX               2       5.00 EACH     263.00    847.97 
   800060000 MAILBOX                      3       7.00 EACH     130.00    145.57 
   800061000 MAILBOX-SMALL                1      10.00 EACH     130.00    130.00 
   800062000 MAILBOX-LARGE                1      11.00 EACH     175.00    175.00 
   850000100 REST AREA BUILDING           1       1.00 L SUM 151140.00 140380.00 
   850000110 RENOVATE REST AREA BUILDIN   1       1.00 L SUM 220000.00 250000.00 
   850000300 SITE DEMOLITION              1       1.00 L SUM  16500.00  29500.00 
   850001000 PICNIC SHELTER               2       3.00 EACH   36033.33  35588.89 
   850001100 PICNIC SHELTER - RENOVATE    1       2.00 EACH   10000.00  12666.66 
   850010000 WATER SUPPLY & TREATMENT     2       2.00 L SUM  23825.00  33125.00 
   850010100 WELL PUMP                    1       2.00 EACH    2500.00   3166.66 
   850010110 WELL HEAD ACCESS             1       1.00 L SUM   3500.00   3200.00 
   850020000 SANITARY SEWER SYSTEM        2       2.00 L SUM  80800.00  92258.33 
   850020100 REMOVE SANITARY DISPOSAL S   1       1.00 L SUM   4000.00   5500.00 
   850030100 PICNIC TABLE                 1       4.00 EACH     545.00    886.33 
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   850030110 PICNIC TABLE - MODIFY        2      31.00 EACH     900.00    600.00 
   850030200 BENCH                        1       2.00 EACH     355.00    335.00 
   850030210 REMOVE BENCH                 2       9.00 EACH     115.00    141.66 
   850030220 BENCH - MODIFY               1       4.00 EACH     180.00    251.66 
   850030300 TRASH RECEPTACLE             1      14.00 EACH     357.00    405.66 
   850030310 REMOVE & REPL GARBAGE CAN    2      11.00 EACH    1100.00   1200.00 
   850050100 REMOVE & DISPOSE OF CONCRE   1       5.00 *M2*     385.00    226.66 
   850050110 CONCRETE PICNIC PAD EXTENS   1      40.00 *M2*      30.00     95.00 
   850050120 CONC BASE FOR GARBAGE CAN    2      46.00 *M2*     100.00    166.66 
   850070100 COMFORT STATION ELECTRICAL   1       1.00 L SUM   4800.00   6033.33 
   850100000  MCS BUILDING                1       1.00 L SUM 136900.00 134201.00 
   850110000 SCALE PIT                    2       2.00 L SUM  14500.00  14733.33 
   850110100 SCALE                        1       1.00 L SUM  22815.00  31118.33 
   850115000 WEIGH STATION SCALE INSTL    1       1.00 EACH   12730.00  12730.00 
   850130000 WEIGH-IN-MOTION              1       1.00 L SUM 316500.00 395373.00 
   855000100 LANDSCAPING                  1       1.00 L SUM  30000.00  36333.33 
   855000110 LANDSCAPING                  1       1.00 L SUM  35000.00  29000.00 
           EROSION CONTROL                               A                       
   104100000 MISCELLANEOUS WORK           1   15000.00 UNIT       1.00      1.00 
   202020340 REMOVE BITUMINOUS CURB       2   14975.00 LN FT      1.19      1.10 
   202020471 REMOVE EMBANKMENT PROTECTO   1     108.00 LN FT     10.00     11.66 
   203080100 TOPSOIL-SALVAGING & PLACIN  27  438583.00 CU YD      1.78      1.87 
   203500000 TOPSOIL-SALVAGING & PLACIN   8   24903.00  M3        2.59      2.98 
   207010205 BEDDING MATERIAL-RIPRAP      1      50.00 CU YD     35.00     48.33 
   207010640 SPECIAL BACKFILL             1     664.00 CU YD     33.00     29.00 
   208010121 FIBER GLASS ROVING           1     725.00 LB         5.90      5.26 
   208010122 BITUMINOUS MATL SS-1 ROVIN   1     507.00 GAL        5.90      5.26 
   208010200 TEMPORARY EROSION CONTROL   39  747000.00 UNIT       1.00      1.00 
   208010390 WILLOW CLUMPS                1      96.00 EACH      50.00     69.01 
   208010432 SILT FENCE                   1     295.00 SQ YD     16.00     12.00 
   208010485 BOULDER                      1      32.00 EACH     150.00    113.54 
   208010565 LOG & ROOT WAD               1      16.00 EACH    1000.00    779.89 
   208100000 TEMPORARY EROSION CONTROL   22  284000.00 UNIT       1.00      1.00 
   210020010 DOZER                        1     341.00 HOUR      80.00     76.66 
   601011942 POLYSTYRENE BEAD BOARD 2 I   1    3800.00 SQ FT      1.25      1.35 
   603013492 CORR PLASTIC PIPE-4 IN PER   1    3198.00 LN FT      4.50      5.33 
   603015260 EMBANKMENT PROTECTOR 12 IN   1     158.00 LN FT     22.00     24.50 
   607100800 LIVING SNOW FENCE            1    1100.00 LN FT      7.00      9.75 
   609000000 CURB & GUTTER-CONCRETE       1       8.30 *M*       95.00    107.50 
   609010120 CURB BITUMINOUS              2   14240.00 LN FT      5.34      6.06 
   609010170 GUTTER-CONC VALLEY 6 IN      1      60.00 SQ YD     34.00     39.00 
   610000000 TOPSOIL                      1     350.00 *M3*      13.00     15.50 
   610010100 TOPSOIL                      1    4800.00 CU YD     14.50     10.83 
   610100101 SEEDING AREA NO 1           32     779.09 ACRE     113.34    106.69 
   610100102 SEEDING AREA NO 2           18     109.70 ACRE     151.15    157.79 
   610100103 SEEDING AREA NO 3            8     178.60 ACRE      82.89     79.12 
   610100326 FERTILIZING AREA NO 1       31     756.89 ACRE      60.28     54.77 
   610100327 FERTILIZING AREA NO 2       17     109.50 ACRE      60.15     78.11 
   610100328 FERTILIZING AREA NO 3        8     178.60 ACRE      47.77     48.72 
   610100470 SODDING                      1     330.00 SQ YD      2.35      4.86 
   610100510 SOD REPLACEMENT              1    1900.00 SQ FT      0.40      0.40 
   610100555 CONDITION SEEDBED SURFACE   31     967.60 ACRE      17.44     14.99 
   610100790 KNAPWEED CONTROL             1       1.60 ACRE     180.00    340.00 
   610110000 SEEDING AREA NO 1            9      25.80  HA      360.14    339.18 
   610120000 SEEDING AREA NO 2            3       1.60 *HA*     560.62    614.26 
   610150000 SEEDING-FURNISH              1      87.00 *KG*       9.00      6.13 
   610210000 FERTILIZING AREA NO 1        9      25.80  HA      165.25    176.23 
   610220000 MULCH-WOOD CELLULOSE FIBER   3       4.68 ACRE     882.39   1032.81 
   610220000 FERTILIZING AREA NO 2        3       1.60 *HA*     244.05    344.13 
   610220100 MULCH                       14      79.90 ACRE     678.53    680.69 
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   610300000 SODDING                      1    2057.00 *M2*       5.00      4.25 
   610400000 CONDITION SEEDBED SURFACE    9      25.80  HA       64.27     71.74 
   610410000 WEATHER MONITORING SYSTEM    1       1.00 L SUM  12000.00  12000.00 
   610510000 MULCH                        2       1.40 *HA*    2053.57   2062.50 
   610650028 TREE AND SHRUB PLANTING      1       1.00 L SUM  35500.00  32166.67 
   613010000 RIPRAP-CLASS 1 RANDOM        3     483.80 *M3*      51.42     60.07 
   613020000 RIPRAP-CLASS 2 RANDOM        3    1917.00  M3       52.50     54.22 
   613030000 RIPRAP-CLASS 3 RANDOM        1     630.00  M3       65.00     66.66 
   613100030 RIPRAP-CLASS 1 RANDOM       12    1471.00 CU YD     48.69     47.07 
   613100040 RIPRAP-CLASS 2 RANDOM        9    2886.00 CU YD     40.62     41.52 
   613100050 RIPRAP-CLASS 3 RANDOM        1     175.00 CU YD     30.00     38.33 
   613100090 RIPRAP-PIER                  2    1631.00 CU YD     50.61     68.31 
   613100310 STONE FILL-GABION            2    1403.00 CU YD     94.05    133.63 
   613100325 GABION STRUCTURE             1      45.00 CU YD    130.00    103.66 
   613100330 GABION MATTRESS STRUCTURE    1     136.00 CU YD    164.00    124.00 
   613300050 BANK PROTECTION-TYPE 3       1       9.00 CU YD     40.00     46.66 
   613500000 PLANT MIX DITCH              1     680.00 *M*       13.20     25.73 
   614010600 PRECAST CONC RETAINING WAL   1      60.00 LN FT    155.00    177.33 
   622010075 GEOGRID                      1    2500.00 SQ YD      2.40      3.00 
   622010120 DRAIN AGGREGATE              2     129.00 CU YD     21.00     26.29 
   622010125 EROSION CONTROL BLANKET      2    6317.00 SQ YD      3.41      4.76 
   622011012 GEOTEXTILE-DRAINAGE-LIGHT    1    7341.00 SQ YD      1.40      1.80 
   622011022 GEOTEXTILE-DRAINAGE-HEAVY    1    5529.00 SQ YD      1.75      1.85 
   622011042 GEOTEXTILE-EROSION CL 1 RI   8    1140.00 SQ YD      3.07      3.59 
   622011043 GEOTEX-EROSION CL 2 & 3 RI   8    4534.00 SQ YD      2.22      2.37 
   622011073 GEOTEXTILE-SEP/STAB-MED      1     196.00 SQ YD      2.00      2.00 
   622011080 CONST FAB-SEP/STAB-MED WOV   1    8889.00 SQ YD      0.75      1.01 
   622011083 GEOTEX-SEP/STAB-HIGH N-WOV   1     331.00 SQ YD      1.69      2.39 
   622011084 GEOTEXTILE-SEP/STAB-HIGH     2  141464.00 SQ YD      1.07      1.15 
   622011133 GEOTEXTILE-SEDIMENT CONTRO   1     110.00 SQ YD      5.00      3.58 
   622011143 GEOMEMBRANE-LIQ/VAP BARRIE   1     596.00 SQ YD      4.75      5.75 
   622011144 GEOMEMBRANE-LIQ/VAPBARRIER   1    5545.00 SQ YD      8.87      8.89 
   622011170 GEOCOMPOSITE DRAIN           1   17750.00 SQ FT      2.50      2.20 
   622012000 SYN EROSION CNTRL & REVEG    2    1303.00 SQ YD      5.59      5.51 
   622110000 GEOTEXTILE-EROSION CL 1 RI   2    1085.00  M2        2.84      2.73 
   622120000 GEOTEX-EROSION CL 2 & 3 RI   4    3706.00  M2        2.04      2.82 
   622220000 GEOTEXTILE-SEP/STAB-HIGH S   1    4727.00 *M2*       1.50      1.41 
   855000100 LANDSCAPING                  1    4727.00 L SUM  45950.00  59316.67 
           TRAFFIC CONTROL                               A                       
   104030010 MISCELLANEOUS WORK           4   21332.00 UNIT       1.00      1.00 
   104040112 CROSSOVERS-CONST,MAINTAIN&   1       1.00 L SUM 175000.00 144500.00 
   104040114 CROSSOVERS-CONST. MAINTAIN   1       8.00 EACH    5000.00   5000.00 
   104040120 MEDIAN CROSSOVER - DOUBLE    2      10.00 EACH   30800.00  36800.00 
   105080100 BLUETOP STAKING              1       3.00 CR MI   1250.00   2204.00 
   105080200 BRIDGE SURVEY                1       1.00 L SUM   4000.00   2550.00 
   109200000 MOBILIZATION                 1       1.00 L SUM   9200.00   7475.00 
   202020360 REMOVE MEDIAN CURB           2    5558.00 LN FT      2.12      2.55 
   202020361 REMOVE PIN DOWN CURB         1      72.00 LN FT      5.00      3.91 
   202020363 RELAY PIN DOWN CURB          1      72.00 LN FT      6.00      8.00 
   202020433 REMOVE SIGN STRUCTURE        1       1.00 EACH    1100.00   1216.67 
   202220000 REMOVE MEDIAN CURB           1    3727.00 *M*        6.50      6.50 
   202225000 RELAY PIN DOWN CURB          1     152.00 *M*       10.00     11.36 
   208010200 TEMPORARY EROSION CONTROL    1    8000.00 UNIT       1.00      1.00 
   301020520 TOP SURF 3/4 IN GR 2A        1   11389.00 TON        6.10      5.48 
   501010542 CONCRETE MEDIAN 3 IN         1    1203.00 SQ YD     19.00     23.50 
   561020435 CLEAN AND COAT EXIST STR S   2       2.00 L SUM  34905.00  33077.50 
   606000000 GUARD RAIL-STEEL             8   17448.30  M        30.05     29.01 
   606000100 GUARD RAIL-STEEL/2.4 M POS   1    6313.00 *M*       29.65     30.88 
   606010000 GUARD RAIL-STL INT RDWY TR   4     270.10 *M*       48.98     50.36 
   606010020 GUARD RAIL-TEMPORARY         1    3700.00 LN FT     12.50     10.00 
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   606010030 GUARD RAIL-STEEL            24  135778.00 LN FT      6.65      7.32 
   606010034 GUARD RAIL-STEEL/ 8 FT POS   3    5425.50 LN FT     12.36     12.81 
   606010045 GD RL-STL INT RDWY TRANS     7    2098.00 LN FT     12.05     13.27 
   606010080 GD RL-STL DBL 5 FT 4 IN PO   2    1039.00 LN FT     10.34     10.30 
   606010150 GUARD RAIL-STL/BR APPR-TY   10      70.00 UNIT     680.52    689.22 
   606010190 GUARD RAIL-STL/BR APPR-TY    4      26.00 UNIT     461.23    480.12 
   606010230 GUARD RAIL-STL/BR APPR-TY    7      77.00 UNIT     626.70    652.66 
   606010385 REMOVE GUARD RAIL           23  112621.00 LN FT      1.13      1.12 
   606010450 RENAIL EXIST GUARD RAIL BL   1   37175.00 LN FT      0.26      0.33 
   606010500 GUARD RAIL WOOD BLOCK        1      95.00 EACH       6.50      9.16 
   606010520 GUARD RAIL POST-WOOD         1      10.00 EACH      47.00     58.33 
   606010600 GD RAIL MELT ANCHOR ASSEMB  10     171.00 EACH     679.53    691.36 
   606010630 GUARD RAIL END ANCHOR        5      77.00 EACH     403.11    445.57 
   606010635 GD RAIL-END ANCHOR-INTER R   9      47.00 EACH     687.46    714.14 
   606010640 GUARD RAIL END SECTION ET-  16     176.00 EACH    2529.15   2566.11 
   606010645 GD END ANCHOR - MODIFIED     1       2.00 EACH    3050.00   3236.66 
   606010720 GUARD RAIL-STEEL BEAM UNIT   1    1512.50 LN FT      5.00      5.33 
   606011080 TEMPORARY CONCRETE MEDIAN    3   16900.00 LN FT     17.00     12.77 
   606011090 MEDIAN RAIL-CONC/PRECAST     5   23370.00 LN FT     16.03     17.48 
   606011115 MODIFIED MEDIAN RAIL-CONC/   1     170.00 LN FT     18.40     22.46 
   606011140 RESET CONC MEDIAN RAIL       3   43310.00 LN FT      2.49      1.86 
   606011150 REMOVE CONC MEDIAN RAIL      4    2956.00 LN FT      2.84      2.86 
   606011220 MEDIAN RAIL-CONC/PRECAST F   1    1540.00 LN FT     21.50     32.66 
   606011250 CONC BARRIER TRANSITION SE   1      12.00 EACH    2975.00   3091.66 
   606011500 IMPACT ATTENUATOR-MOVE & R   2       7.00 EACH    1664.57   1719.14 
   606011516 INSTALL IMPACT ATTENUATOR    2      11.00 EACH    4109.09   4524.24 
   606011520 IMPACT ATTENUATOR            1       1.00 EACH   20350.00  20200.00 
   606011548 IMPACT ATTENUATOR-3 BAY      1       4.00 EACH   11500.00   5000.00 
   606011571 IMPACT ATTENUATOR -11 BAY    1       4.00 EACH    6550.00   8850.00 
   606120000 GUARD RAIL-STL/BR APPR-TY    6      24.00 UNIT     466.66    522.50 
   606130000 GUARD RAIL-STL/BR APPR-TY    3      16.00 UNIT     713.75    712.08 
   606200000 GUARD RAIL-END ANCHOR        1      16.00 EACH     430.00    470.00 
   606210000 GD RAIL-MELT ANCHOR ASSEMB   1      12.00 EACH     320.00    320.00 
   606220000 GD RAIL-END ANCHOR-INTER R   4      13.00 EACH     669.23    685.82 
   606230000 GUARD RAIL END SECTION ET-   9      79.00 EACH    2632.84   2619.33 
   606350000 TEMPORARY CONCRETE MEDIAN    1     137.00 *M*       40.00     40.00 
   606400000 GUARD RAIL-CABLE             1     363.00 *M*       34.90     34.93 
   606410000 GUARD RAIL-CABLE/END ANCHO   1      51.00 *M*      120.00    117.82 
   606800000 REMOVE GUARD RAIL            6   14591.90  M         3.26      3.01 
   608010020 SIDEWALK-CONCRETE 4 IN       1     144.00 SQ YD     33.00     39.33 
   608010100 CONCRETE 4 IN                1    1747.00 SQ YD     15.87     16.25 
   608500100 CONCRETE 100 MM              1    1133.00 M2        23.00     22.97 
   609010000 CURB-CONCRETE                1     709.00  M        12.00     15.43 
   609010030 CURB-CONC MEDIAN TYPE A      7   14100.00 LN FT      6.36      7.28 
   609010200 CURB & GUTTER-CONC           2    3340.00 LN FT      9.09      9.66 
   609100000 CURB-CONCRETE MEDIAN TYPE    1     189.00 *M*       31.00     38.00 
   609101000 CURB-CONC MEDIAN TY A-INST   1     115.00 *M*       25.00     39.00 
   610410010 WEATHER MONITORING STA-FUR   1       1.00 L SUM 120000.00 113380.67 
   610410020 WEATHER MONITORING STA-INS   1       1.00 L SUM  50000.00  46873.33 
   616010000 FOUNDATION-CONCRETE          4      23.30 *M3*     648.60    593.55 
   616027000 CONDUIT-STEEL 27 MM RIGID    4    1505.00 *M*       17.33     18.30 
   616041000 CONDUIT-STEEL 41 MM RIGID    2     435.00 *M*       17.23     21.29 
   616053000 CONDUIT-STEEL 53 MM RIGID    4     465.00 *M*       28.72     29.22 
   616063000 CONDUIT-STEEL 63 MM RIGID    1      15.00 *M*       54.00     50.00 
   616183000 FOUNDATION-CONCRETE         17     159.22 CU YD    837.93    902.19 
   616227000 CONDUIT-PLASTIC 27 MM        1      15.00 *M*       15.00     16.25 
   616241000 CONDUIT-PLASTIC 41 MM        2    2280.00 *M*       13.33     15.57 
   616253000 CONDUIT-PLASTIC 53 MM        1      70.00 *M*       18.00     21.00 
   616263000 CONDUIT-PLASTIC 63 MM        1      70.00 *M*       25.00     28.00 
   616323110 CONDUIT-STEEL 1 IN RIGID     8    4970.00 LN FT      6.47      6.33 
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   616323114 CONDUIT-STEEL 1 1/2 IN RIG   9   10604.00 LN FT      5.22     14.69 
   616323120 CONDUIT-STEEL 2 IN RIGID    11   12327.00 LN FT     12.26     18.80 
   616323124 CONDUIT-STEEL 2 1/2 IN RIG   5    1120.00 LN FT     22.16     24.71 
   616323130 CONDUIT-STEEL 3 IN RIGID     5    1080.00 LN FT     17.36     16.37 
   616343910 CONDUIT-PLASTIC 1 IN         3    1390.00 LN FT      6.74      8.85 
   616343914 CONDUIT-PLASTIC 1 1/2 IN     7   19595.00 LN FT      5.09      5.10 
   616343920 CONDUIT-PLASTIC 2 IN         3     950.00 LN FT      5.22      8.93 
   616343924 CONDUIT - PLASTIC 2 1/2 IN   2     160.00 LN FT     13.26     11.99 
   616343930 CONDUIT-PLASTIC 3 IN         2     790.00 LN FT     19.89     17.56 
   616440000 SWITCHING VAULT              1       1.00 L SUM   1000.00   1466.67 
   616480000 PULL BOX-CONCRETE TYPE 1     4      53.00 EACH     203.67    197.34 
   616490000 PULL BOX-CONCRETE TYPE 2     3       6.00 EACH     232.50    291.50 
   616783001 PULL BOX-CONCRETE TYPE 1    13     122.00 EACH     204.97    201.23 
   616783002 PULL BOX-CONCRETE TYPE 2    10      81.00 EACH     218.43    222.75 
   616783003 PULL BOX-CONCRETE TYPE 3     1       3.00 EACH     385.00    333.33 
   617000340 CABLE-COPPER 3AWG14-600V     1     500.00 *M*        3.00      2.50 
   617001240 CABLE-COPPER 12AWG14-600V    1     200.00 *M*        7.00      6.25 
   617001540 CABLE-COPPER 15AWG14-600V    2     205.00 *M*        8.58      7.35 
   617010003 CONDUCTOR-COPPER AWG3/0-60   1     300.00 M          7.00      6.10 
   617010040 CONDUCTOR-COPPER AWG4-600V   1    8000.00 *M*        1.90      2.20 
   617010060 CONDUCTOR-COPPER AWG6-600V   3    2860.00 *M*        2.10      2.22 
   617010080 CONDUCTOR-COPPER AWG8-600V   2    1837.00  M         3.54      2.39 
   617010100 CONDUCTOR-COPPER AWG10-600   4    3085.00 *M*        1.92      1.58 
   617010120 CONDUCTOR-COPPER AWG12-600   1     200.00 *M*        0.80      1.02 
   617030100 CONDUCTOR-COPPER AWG10-BAR   3    1671.00  M         1.46      1.43 
   617033114 CABLE-COPPER 2AWG14-600V     1     300.00 LN FT      1.00      1.00 
   617033210 CABLE-COPPER 3AWG10-600V     1    1350.00 LN FT      1.00      1.00 
   617033214 CABLE-COPPER 3AWG14-600V     5    5075.00 LN FT      0.78      0.79 
   617033310 CABLE-COPPER 4AWG10-600V     1     300.00 LN FT      1.50      1.50 
   617033314 CABLE-COPPER 5AWG14-600V     1     335.00 LN FT      1.31      1.37 
   617033414 CABLE-COPPER 7AWG14-600V     1    1030.00 LN FT      1.35      1.23 
   617033514 CABLE-COPPER 9AWG14-600V     4    1970.00 LN FT      1.65      1.64 
   617033614 CABLE-COPPER 12AWG14-600V    3    6055.00 LN FT      2.08      1.89 
   617033714 CABLE-COPPER 15AWG14-600V    7   11665.00 LN FT      2.30      2.24 
   617033914 CABLE-COPPER 19 AWG14-600V   1    1010.00 LN FT      2.95      3.05 
   617033918 CABLE-COPPER 4AWG18 SHLD     1    2980.00 LN FT      1.50      1.43 
   617086919 CABLE COPPER 6 PAIR AWG 19   3   14700.00 LN FT      1.31      1.27 
   617100560 STANDARD-STL TYPE 10-A-500   2      25.00 EACH    1664.00   2080.26 
   617123104 CONDUCTOR-COPPER AWG4-600V   2    2130.00 LN FT      0.71      0.74 
   617123106 CONDUCTOR-COPPER AWG6-600V   9   24155.00 LN FT      0.68      0.69 
   617123108 CONDUCTOR-COPPER AWG8-600V  11   33975.00 LN FT      0.52      0.53 
   617123110 CONDUCTOR-COPPER AWG10-600  15   36140.00 LN FT      0.42      0.45 
   617123181 CONDUCTOR - COPPER AWG 1-0   1    2000.00 LN FT      1.92      2.00 
   617123310 CONDUCTOR-COPPER AWG10-BAR   5   15750.00 LN FT      0.39      0.40 
   617130000 PHOTO ELECTRIC CONTROL       3       5.00 EACH     197.40    258.80 
   617130200 LUMINAIRE ASSEMBLY-200W SV   1       4.00 EACH     225.00    235.00 
   617130250 LUMINAIRE ASSEMBLY-250W SV   2      20.00 EACH     207.70    257.79 
   617130400 LUMINAIRE ASSEMBLY-400W SV   2       4.00 EACH     243.25    279.75 
   617140120 SIG STANDARD TYPE 1-120      1       2.00 EACH     400.00    455.00 
   617140140 SIG STANDARD TYPE 1-140      1       2.00 EACH     450.00    480.00 
   617152520 SIG STANDARD TYPE 2-A-500-   1       1.00 EACH    4400.00   4233.33 
   617155510 SIG STANDARD TYPE 2-A-500-   1       1.00 EACH     690.00    545.00 
   617155530 SIG STANDARD TYPE 2-A-500-   1       1.00 EACH     690.00    545.00 
   617155540 SIG STANDARD TYPE 2-A-500-   2       2.00 EACH     595.00    500.00 
   617155960 SIG STANDARD TYPE 2-A-900-   1       1.00 EACH     500.00    455.00 
   617165520 SIG STANDARD TYPE 3-A-500-   1       1.00 EACH     800.00    630.00 
   617165530 SIG STANDARD TYPE 3-A-500-   1       2.00 EACH     500.00    455.00 
   617183050 STANDARD-STL TYPE 10-A-500   1       2.00 EACH    2867.00   3283.50 
   617183051 STANDARD-STL TYPE 10-A-500   1       4.00 EACH    1680.00   1543.33 
   617183052 STANDARD-STL TYPE 10-A-500   2       2.00 EACH    1375.00   1364.16 
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   617183053 STANDARD-STL TYPE 10-A-500   1       5.00 EACH    1740.00   1596.66 
   617183055 STANDARD-STL TYPE 10-A-500   4      29.00 EACH    1442.06   1546.14 
   617183056 STANDARD-STL TYPE 10-A-500   2      21.00 EACH    1595.71   1786.57 
   617183057 STANDARD-STL TYPE 10-A-500   2      21.00 EACH    1790.00   1890.00 
   617192000 PUSH BUTTON/PEDESTRIAN       2      16.00 EACH     187.00    201.00 
   617211200 SIG-TRAF 1 COLOR-1 WAY 20    1       2.00 EACH     600.00    460.00 
   617221330 SIG-TRAF 2 COLOR 1 WAY 30-   1       1.00 EACH     737.00    762.33 
   617231330 SIG-TRAF 3 COL-1 WAY 30-30   2      20.00 EACH     840.00    795.00 
   617233040 CONTROLLER-CAB PEDESTAL TY   8      26.00 EACH     717.53    825.30 
   617253010 OVERHEAD GUY ASSEMBLY 3/8    1       1.00 EACH     880.00   1175.00 
   617280020 SIG-PEDESTRIAN TYPE 2        2      16.00 EACH     410.00    452.50 
   617303220 LUMINAIRE ASSEMBLY-200 W S   1       4.00 EACH     265.00    261.66 
   617303225 LUMINAIRE ASSEMBLY-250 W S   2      19.00 EACH     258.26    267.84 
   617303240 LUMINAIRE ASSEMBLY-400 W S   7      49.00 EACH     261.97    290.96 
   617303307 UNDERPASS LUMINAIRE 70 W S   1       5.00          360.00    336.66 
   617333000 SERV ASSEMBLY-MODIFY         3       3.00 EACH     469.95    512.04 
   617333115 SERV ASSEMB-15 AMP           3       5.00 EACH     984.00    983.06 
   617333120 SERV ASSEMB-20 AMP           5      13.00 EACH    1143.84   1147.12 
   617333130 SERV ASSEMB-30 AMP           3       3.00 EACH    1377.66   1313.11 
   617333140 SERV ASSEMB-40 AMP           6       6.00 EACH    1136.91   1106.75 
   617333150 SERV ASSEMB-50 AMP           2      13.00 EACH     793.44   1098.53 
   617333160 SERV ASSEMB-60 AMP           2       9.00 EACH     731.11   1142.22 
   617363010 PHOTO ELECTRIC CONTROL       9      27.00 EACH     163.14    160.12 
   617405400 CONTLR/TRAF-ACTUAT TYPE 4A   2       2.00 EACH    1750.00   1047.50 
   617410200 CONTROLLER-CAB PEDESTAL TY   2       2.00 EACH    1150.00    867.50 
   617453002 TEMPORARY TRAFFIC SIGNAL     1       1.00 L SUM  20000.00  13000.00 
   617453150 FLASHER                      2       2.00 L SUM   6264.50   5993.17 
   617453152 FLASHER                      1       2.00 EACH    3370.00   5856.66 
   617483101 SIG-TRAF 1 COLOR-1 WAY 8     3       4.00 EACH     305.75    311.91 
   617483110 SIG-TRAF 1 COLOR-1 WAY 12    2      16.00 EACH     302.73    343.57 
   617500000 DETECTOR/LOOP                2      14.00 EACH     861.42    762.85 
   617500040 OVERHEIGHT DETECTOR          1       1.00 EACH    7920.00   4473.33 
   617500050 DETECTOR/LOOP VEHICLE/BIKE   1       4.00 EACH    1400.00   1275.00 
   617503130 SIG-TRAF 3 COL-1 WAY 12-12   9     311.00 EACH     710.08    803.97 
   617510000 DETECTOR/LOOP SHLD CABLE     2     815.00 *M*        3.14      3.29 
   617523127 SIG-TRAF 5 COL-1 W 12-12-1   8      29.00 EACH    1516.67   1618.91 
   617553020 SIG-PEDESTRIAN TYPE 2        8     132.00 EACH     460.97    497.89 
   617553030 SIGNAL-PEDESTRIAN RETROFIT   1      52.00 EACH     188.85    193.28 
   617553040 SIGNAL-PEDESTRIAN LENS       1      22.00 EACH     150.00     89.00 
   617583000 SCHOOL CROSSING BEACON       1       2.00 EACH    1300.00   1320.66 
   617603005 MODIFY CONTROLLER            1      11.00 EACH    1200.00   1151.66 
   617603202 INTERNAL 202 MODEM           1       5.00 EACH     454.50    473.16 
   617605041 CONTLR/TRAF-ACTUAT TYPE 4-   5       9.00 EACH     427.75    799.04 
   617605045 CONTLR / TRAF-ADJUSTED MAS   1       1.00 EACH     393.90    407.63 
   617605081 CONTLR/TRAF-ACTUAT TYPE 8-   4      10.00 EACH     776.89   1880.26 
   617605100 CABINET CONTROLLER TYPE H    1       2.00 EACH     500.00    863.00 
   617605110 CABINET CONTROLLER TYPE M    1       9.00 EACH     500.00    539.00 
   617610300 SERV ASSEMBLY-30 AMP         1       2.00 EACH     605.00    876.66 
   617610400 SERV ASSEMBLY-40 AMP         1       1.00 EACH    1100.00   1065.00 
   617610500 SERV ASSEMBLY-50 AMP         1       1.00 EACH    1200.00   1085.00 
   617673080 SIG STANDARD TYPE 1-80       1       5.00 EACH     800.00    468.66 
   617673100 SIG STANDARD TYPE 1-100      2       3.00 EACH     685.50    558.61 
   617673120 SIG STANDARD TYPE 1-120      4       6.00 EACH     581.08    577.33 
   617673140 SIG STANDARD TYPE 1-140      3       5.00 EACH     667.60    635.20 
   617673200 SIG STANDARD TYPE 1-200      1       2.00 EACH     500.00    500.00 
   617693524 SIG STANDARD TYPE 2A-502-4   1       1.00 EACH    4600.00   5400.00 
   617693905 SIG STANDARD TYPE 2-A-900-   1       2.00 EACH    4133.00   5344.33 
   617693907 SIG STANDARD TYPE 2-A-900-   1       2.00 EACH    4302.00   5767.33 
   617693908 SIG STANDARD TYPE 2-A-900-   1       4.00 EACH   10100.00  10466.66 
   617695501 SIG STANDARD TYPE 2-A-500-   1       1.00 EACH     484.80    504.27 
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   617695502 SIG STANDARD TYPE 2-A-500-   1       1.00 EACH     425.00    481.67 
   617695503 SIGNAL STD TYPE 2-A-500-3    2       5.00 EACH     460.00    577.33 
   617695504 SIG STANDARD TYPE 2-A-500-   1       5.00 EACH     425.00    481.66 
   617695905 SIG STANDARD TYPE 2-A-900-   1       8.00 EACH     425.00    481.66 
   617695906 SIG STANDARD TYPE 2-A-900-   1       2.00 EACH     425.00    481.66 
   617695908 SIG STANDARD TYPE 2-A-900-   3       3.00 EACH     831.60    684.98 
   617700020 CHANGEABLE MESSAGE SIGN      1       2.00 EACH    4000.00   3766.66 
   617705020 CHANGEABLE MESSAGE SIGN      1       1.00 EACH     511.00   2570.33 
   617713095 SIG STANDARD TYPE 3-A-900-   1       1.00 EACH   12300.00  10660.00 
   617713096 SIG STANDARD TYPE 3-A-900-   1       1.00 EACH    5950.00   5466.67 
   617713097 SIGNAL STANDARD TY 3-A-900   2       3.00 EACH    5950.00   5466.66 
   617713098 SIG STANDARD TYPE 3-A-900-   2       2.00 EACH    6000.00   5500.00 
   617713099 SIG STANDARD TYPE 3-A-900-   3       3.00 EACH    8166.66   7286.66 
   617713100 SIG STANDARD TYPE 3-A-900-   1       2.00 EACH    6183.00   7334.33 
   617715053 SIG STANDARD TYPE 3-A-500-   1       1.00 EACH     425.00    539.33 
   617715054 SIG STANDARD TYPE 3-A-500-   2       5.00 EACH     461.20    557.20 
   617715095 SIG STANDARD TYPE 3-A-900-   1       1.00 EACH     425.00    539.33 
   617715096 SIG STAND TY 3-A-900-6       2       8.00 EACH     462.67    566.89 
   617715097 SIG STANDARD TYPE 3-A-900-   1       3.00 EACH     425.00    478.33 
   617715098 SIG STANDARD TYPE 3-A-900-   2       2.00 EACH     515.50    584.00 
   617731622 REMOVE & RESET EXIST POLES   1       1.00 L SUM   1070.60   1112.20 
   617733621 REMOVE & RESET EXIST POLE    3       6.00 EACH    1300.00   1145.55 
   617763101 DETECTOR/LOOP                9     224.00 EACH     806.20    808.83 
   617763150 VEHICLE/BIKE DETECTOR LOOP   1      44.00 EACH     900.00   1286.66 
   617763401 OVERHEIGHT DETECTOR          1       2.00 EACH    7000.00   4900.00 
   617763601 DETECTOR/LOOP SHLD CABLE     8   24545.00 LN FT      1.12      0.96 
   617781000 REMOVAL AND SALVAGE         10      10.00 L SUM   4755.50   5885.53 
   617781001 REMOVAL AND SALVAGE          3       3.00 L SUM   2416.66   2501.11 
   617781002 REMOVAL AND SALVAGE          1       1.00 L SUM   2500.00   2316.67 
   617783010 REMOVE LUMINAIRES            1      36.00 EACH      45.00    440.00 
   617783030 REMOVE & RESET MISC ITEMS    3       3.00 L SUM   1267.90   1114.18 
   617800100 REMOVE AND SALVAGE           2       2.00 L SUM    800.00   1072.50 
   617801030 REMOVE & RESET EXIST POLE    1       4.00 EACH     450.00    466.66 
   617810000 REPLACE BALLAST              1       2.00 EACH     130.00    120.66 
   617903250 PUSH BUTTON/PEDESTRIAN       8     113.00 EACH     216.30    232.56 
   617903270 PUSH BUTTON-RETROFIT         1      39.00 EACH     159.00    148.00 
   617903459 BLANKOUT SIGN                1       2.00 EACH    4570.00   4580.00 
   617903461 BLACK OUT SIGN               1       5.00 EACH    6050.83   4605.27 
   618010100 TRAFFIC CONTROL-DEVICES     53 1248969.00 UNIT       0.94      0.93 
   618010200 TRAFFIC CONTROL-FLAGGING    51   37025.00 HOUR      22.04     21.86 
   618010300 TRAFFIC CONTROL-PILOT CAR   38    8875.00 HOUR      29.89     29.70 
   618030000 TEMPORARY PAVEMENT MARKING  37    1259.44  KM      101.01    100.81 
   618030010 TRAFFIC CONTROL DEVICES     73 4492456.00 UNIT       1.00      1.00 
   618030020 TRAFFIC CONTROL-FLAGGING    69  103345.00 HOUR      22.11     22.13 
   618030030 TRAFFIC CONTROL-PILOT CAR   38   19790.00 HOUR      30.00     30.00 
   618030080 TRAFFIC CONTROL              1       1.00 L SUM   7000.00  10791.36 
   618030120 REMOVE WORDS & SYMBOLS       2    2273.00 SQ FT      4.89      3.77 
   618030130 REMOVE 4 IN STRIPING         1     900.00 LN FT      0.30      0.78 
   618030140 REMOVE 8 IN STRIPING-PLAST   1      77.00 LN FT      1.30      3.65 
   618030145 REMOVE 24 IN STRIPING-PLAS   1     212.00 LN FT      2.50      9.00 
   618030160 REMOVE PAVEMENT MARKINGS     2   37662.00 LN FT      1.72      1.47 
   618030180 TRAFFIC CONTROL-CROSSOVER    1       6.00 EACH   13000.00  12500.00 
   618030190 TRAFFIC CONTROL-TWO WAY TR   1      23.80 MILE    2700.00   2666.66 
   619010040 SIGNS-SHEET ALUMINUM OVERL   1      97.00 SQ FT      8.02      8.38 
   619010050 SIGNS-ALUMINUM SHEET INCRE   4     316.00 SQ FT     16.75     17.16 
   619010051 SIGNS-ALUM SHEET INCR (I)   11   70996.00 SQ FT     10.21     10.05 
   619010052 SIGNS-ALUM SHEET INCR-SHEE   6    1032.00 SQ FT     13.65     13.66 
   619010053 SIGNS-ALUM SHEET INCR-SHEE   1      40.00 SQ FT     19.00     19.25 
   619010054 SIGNS-ALUM SHEET INCR (III   8   18894.00 SQ FT     13.96     14.12 
   619010055 SIGN-ALUM. SHEET INC. (A/B   1      76.00 SQ FT     17.00     16.66 
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   619010056 SIGN-ALUM SHEET INC (I/III   2    3000.00 SQ FT     11.75     12.25 
   619010070 SIGNS-SHEET ALUM-REFL SHEE   9     585.00 SQ FT     14.83     14.32 
   619010075 SIGNS-ALUM REFL SHEET (I)   18    1548.00 SQ FT     12.07     12.36 
   619010080 SIGNS-SHEET ALUM-REFL SHEE  10    2328.00 SQ FT     14.63     14.61 
   619010085 SIGNS-ALUM REFL SHEET (III  24   41841.40 SQ FT     11.47     12.15 
   619010200 RESET SIGNS                 18     273.00 EACH      60.96     64.39 
   619010210 RESET SIGNS-GUIDE            5      15.00 EACH     209.65    180.63 
   619010214 RESET SNOWPOLES              1      13.00 EACH      26.00     35.50 
   619010230 REMOVE SIGNS                34    4308.00 EACH      14.53     16.48 
   619010240 REMOVE SIGNS-GUIDE          17    1419.00 EACH      90.71     92.24 
   619010270 REMOVE POLE                  1       1.00 EACH      21.00    205.33 
   619010300 POSTS-TUBULAR STEEL         11   91858.00 LB         2.31      2.27 
   619010310 POSTS-STEEL U SIGN          18   12029.00 LB         2.08      2.15 
   619010320 POSTS-STEEL STRUCTURAL SIG  18  629648.00 LB         0.95      1.14 
   619010340 POSTS-TUBULAR STEEL-SQ-PER  16   63093.00 LB         2.61      2.54 
   619010345 POSTS-TBLR STL-SQ-PERF 2.5   1     559.00 LB         4.20      4.43 
   619010410 POLES-TREATED TIMBER CLASS   8     270.00 LN FT     18.81     19.76 
   619010480 POLES-TREATED TIMBER-BARN   29   19644.00 LN FT      5.24      5.61 
   619010490 POLES-TREATED TIMBER-BARN   14   14816.00 LN FT      5.20      5.78 
   619010500 POLES-TREATED TIMBER-BARN    3    2006.00 LN FT      5.96      6.89 
   619010521 OVERHEAD STR/METAL-CANTILE   5       6.00 EACH   10218.33   9558.05 
   619010555 OVERHEAD STR/METAL-BRIDGE    2       5.00 EACH   22176.00  23566.33 
   619010600 OVERHEAD SIGN - BRIDGE MOU   1       1.00 EACH    4000.00   4666.67 
   619010640 BARRICADES-TYPE B(3)         1     120.00 LN FT     56.10     54.20 
   619010670 DRILL POLE                   2      64.00 EACH      13.07     13.49 
   619010720 FRANG SIGN POST BKWY- S3 X   7      40.00 EACH     620.45    565.55 
   619010722 FRANG SIGN POST BKWY- S4 X  15     739.00 EACH     533.67    534.60 
   619010724 FRANG SIGN POST BKWY - S5    9     434.00 EACH     521.19    529.23 
   619010726 FRANG SIGN POST BKWY - W4    7     101.00 EACH     526.94    535.38 
   619010730 FRANG SIGN POST BKWY - W8    6     664.00 EACH     789.81    756.14 
   619010732 FRANG SIGN POST BKWY - W8    2     106.00 EACH     888.00    814.99 
   619010734 FRANG SIGN POST BKWY- W12    2     138.00 EACH    1047.97   1022.68 
   619010740 FRANG SIGN POST BKWY - 3 I   3     109.00 EACH     457.01    496.26 
   619010742 FRANG SIGN POST BKWY-3.5IN   6     444.00 EACH     469.96    503.27 
   619010744 FRANG SIGN POST BKWY - 4 I   4      96.00 EACH     528.82    514.42 
   619010770 SQ TUBULAR SLIP BASE BKWY-  11     522.00 EACH     125.94    159.68 
   619011010 DELINEATOR DES A            18    4676.00 EACH      11.31     11.54 
   619011020 DELINEATOR DES B             5     183.00 EACH      13.42     13.33 
   619011030 DELINEATOR DES C             1      14.00 EACH      15.00     16.91 
   619011040 DELINEATOR DES D            19     244.00 EACH      14.92     15.46 
   619011060 DELINEATOR DES F             8     337.00 EACH      13.10     14.82 
   619011070 DELINEATOR DES G             6     464.00 EACH      13.39     13.25 
   619011080 DELINEATOR DES H             5     599.00 EACH      11.51     11.63 
   619011141 REFL BARRIER DELINEATOR-DE   3      19.00 EACH      21.84     24.68 
   619011146 REFL BARRIER DELINEATOR-DE   1       5.00 EACH      31.00     29.33 
   619011172 TOP MTD BR RAIL DELIN DES    4     260.00 EACH       5.87      9.69 
   619011174 TOP MTD BR RAIL DELIN DES    2       4.00 EACH      25.50     41.10 
   619011181 FLEX SURFACE MOUNT DELINEA   3      14.00 EACH      79.92     62.98 
   619011185 DELINEATOR-FLEXIBLE          3      18.00 EACH      45.04     57.19 
   619011187 DELINEATOR-FLEXIBLE DRIVEA   1       2.00 EACH      32.00     40.00 
   619011191 DELIN. FLEX.-DRIVEABLE DES   1      20.00 EACH      32.00     33.38 
   619021000 SIGNS-ALUM SHEET INCR-SHEE   1      49.20 *M2*     150.00    140.00 
   619023000 SIGNS-ALUM SHEET INCR-SHT    6      97.40  M2      175.23    165.71 
   619024000 SIGNS-ALUM SHEET INCR-SHT    4      50.20  M2      218.34    209.06 
   619025000 SIGNS-ALUM SHEET INCR (I/I   2      14.10  M2      193.33    177.86 
   619031000 SIGNS-SHEET ALUM REFL SHEE   1       0.68 *M2*     150.00    140.00 
   619032000 SIGNS-SHEET ALUM REFL SHEE   2      23.03 *M2*     169.13    164.40 
   619033000 SIGNS-SHEET ALUM REFL SHT   10      29.72  M2      163.45    151.71 
   619034000 SIGNS-SHEET ALUM REFL SHT    9     147.60  M2      159.51    159.87 
   619110000 POSTS-TUBULAR STEEL          1     232.00 *KG*       7.00      7.00 
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   619120000 POSTS-STEEL U SIGN           6     604.50  KG        6.06      6.06 
   619130000 POSTS-STEEL STRUCTURAL SIG   7    9244.00 *KG*       5.35      5.16 
   619140000 POSTS-TUBULAR STEEL-SQ-PER   5    1035.20  KG        7.87      8.02 
   619190000 BARRIER POST                 1      10.00 EACH     175.00    175.00 
   619234000 POLES-TRD TMBR-BARN 100 MM  12     883.20 *M*       20.18     20.92 
   619235000 POLES-TRD TMBR-BARN 125 MM   2      74.30 *M*       18.34     23.28 
   619235500 POLES-TRD TMBR-BARN 130 MM   6     102.10  M        24.06     23.42 
   619301000 FRANG SIGN POST BKWY S75X8   2       8.00 EACH     439.25    552.25 
   619303000 FRANG SIGN POST BKWY S100X   7      64.00 EACH     598.46    611.65 
   619305000 FRANG SIGN POST BKWY S130X   4      20.00 EACH     579.45    562.71 
   619310000 FRANG SIGN POST BKWY W100X   1       2.00 EACH     643.50    594.16 
   619311000 FRANG SIGN POST BKWY W200X   4      25.00 EACH     717.56    799.50 
   619355000 SQ TBLR SLIP BASE BKWY 76    4      15.00 EACH     176.60    203.31 
   619511000 DELINEATOR-DES A             7    1778.00 EACH      11.28     11.46 
   619512000 DELINEATOR-DES B             1      11.00 EACH      12.50     15.83 
   619513000 DELINEATOR-DES C             1       4.00 EACH      14.75     16.91 
   619514000 DELINEATOR-DES D             8      96.00 EACH      15.62     15.95 
   619516000 DELINEATOR-DES F             5     323.00 EACH      13.41     14.30 
   619517000 DELINEATOR-DES G             2      17.00 EACH      14.72     15.53 
   619540000 TOP MTD BR RAIL DELIN DES    3      10.00 EACH      21.60     28.53 
   619545000 TOP MTD BR RAIL DELIN DES    1       1.00 EACH      25.00     26.50 
   619560000 DELINEATOR-FLEXIBLE DRIVEA   1      18.00 EACH      80.00     57.50 
   619700000 REMOVE SIGNS                14     348.00 EACH      18.01     17.34 
   619702000 REMOVE SIGNS-GUIDE           7      67.00 EACH     110.32     97.45 
   619720000 RESET SIGNS                  5      15.00 EACH      81.13     69.35 
   619721000 RESET SIGNS-GUIDE            4       7.00 EACH     215.00    196.85 
   619724000 REM & REUSE HISTORICAL MAR   1       2.00 EACH    1200.00   2082.66 
   620010000 STRIPING-WHITE PAINT        45  101842.00 L          2.93      2.88 
   620010300 CURB MARKING-YELLOW         15    1198.00 GAL       23.09     21.28 
   620011100 WORDS/SYMBOLS-PL PREFORMED   3    2047.00 SQ FT     17.50     14.25 
   620011105 WORDS & SYMBOLS-WHITE PAIN  13     119.00 GAL       74.63     71.26 
   620011150 WORDS/SYMBOLS-PLASTIC        7    5265.00 SQ FT     11.64     12.13 
   620011200 WORDS/SYMBOLS-WH PLASTIC     6    3327.00 SQ FT     14.82     16.75 
   620011260 WORDS/SYMBOLS-WHITE EPOXY    3     226.00 GAL      124.55    124.05 
   620011290 BIKE DETECTOR SYMBOL-PREFO   1     132.00 SQ FT     30.00     27.08 
   620011400 STRIPING-WH PL 4 IN PREFOR   3   17813.00 LN FT      2.29      1.75 
   620011800 STRIPING-WH PL 8 IN PREFOR   3    7267.00 LN FT      4.32      3.31 
   620011940 STRIPING-WH PL 24 IN PREFO   3     773.00 LN FT     12.34      9.20 
   620012400 STRIPING-YLW PL 4 IN PREFO   3   26410.00 LN FT      2.05      1.66 
   620012940 STRIPING-YLW PL 24IN PREFO   3     537.00 LN FT      9.21      7.88 
   620013000 STRIPING-WHITE PAINT        52   20065.00 GAL       12.07     12.41 
   620013400 STRIPING-WH PLASTIC 4 IN     8  128598.00 LN FT      1.42      1.46 
   620013800 STRIPING-WH PLASTIC 8 IN    13   29148.00 LN FT      4.29      4.12 
   620013940 STRIPING-WH PLASTIC 24 IN   16    5751.00 LN FT     16.55     17.49 
   620013960 STRIPING-WHITE EPOXY         6   50941.00 GAL       26.52     29.09 
   620014000 STRIPING-YELLOW PAINT       49   10107.00 GAL       11.81     11.95 
   620014400 STRIPING-YLW PLASTIC 4 IN   16  191437.00 LN FT      1.61      1.60 
   620014800 STRIPING-YLW PLASTIC 8 IN    1    1420.00 LN FT      2.30      2.90 
   620014940 STRIPING-YLW PLASTIC 24 IN   6    1967.00 LN FT     13.26     13.51 
   620014960 STRIPING-YELLOW EPOXY        6   24188.00 GAL       26.04     29.22 
   620017000 TEMPORARY PAVEMENT MARKING  39     748.53 MILE     191.13    185.46 
   620020000 STRIPING-YELLOW PAINT       43   50112.00 L          2.78      2.80 
   620030000 WORDS & SYMBOLS-WHITE PAIN  10     317.00 L         16.53     17.06 
   620035000 WORDS & SYMBOLS-YELLOW PAI   1       4.00 L          1.00      4.83 
   620040000 CURB MARKING-YELLOW          5    2319.00 L          4.91      5.10 
   620200000 STRIPING-WH PLASTIC 100 MM   1     280.00 *M*        6.80      6.55 
   620220000 STRIPING-WH PLASTIC 200 MM   2     235.00 *M*       17.49     17.47 
   620260000 STRIPING-WHITE PLASTIC 600   5     109.00 *M*      105.51    108.52 
   620300000 STRIPING-YLW PLASTIC 100 M   2    2069.00  M         4.18      4.85 
   620360000 STRIPING-YLW PLASTIC 600 M   2      94.00  M        37.06     41.42 
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   620400000 WORDS/SYMBOLS-WH PLASTIC     7     177.90  M2       82.67     87.67 
   620700000 REMOVE PAINT STRIPING        3    5692.00  M         1.20      2.03 
   621012166 RESET MEDIAN CURB            3    1087.00 LN FT      4.50      5.02 
   621012247 REM & REUSE HISTORICAL MAR   2       2.00 EACH    2673.50   2416.16 
   621215000 RESET MEDIAN CURB            1    3756.00 *M*        7.50      8.25 
   623000000 RUMBLE STRIPS               11     633.26 MILE     398.87    413.73 
   623000022 RUMBLE STRIPS-ROUTED         1       1.00 STA     2850.00   2402.50 
   624200100 SNOW REMOVAL                 1      10.00 MILE    5000.00   2100.00 
   624200300 ROAD GRADING & REPAIR        1      10.00 MILE    5000.00   2833.33 
   800060000 MAILBOX                      1       4.00 EACH     125.00    136.00 
   800080000 RUMBLE STRIPS                2     107.60 *KM*     251.20    249.13 
   800082000 TRANSVERSE RUMBLE STRIPS     1     107.60 L SUM   1889.00   1029.67 
           FENCING                                       A                       
   210020010 DOZER                       11     273.00 HOUR      74.64     80.37 
   210110000 DOZER                        4       7.00 HOUR     141.42    130.23 
   607000030 FENCE-CHAIN LINK 4 FT        1     100.00 LN FT     18.00     17.66 
   607000050 FENCE-CHAIN LINK 6 FT        3    2449.00 LN FT      8.07      9.03 
   607000060 FENCE-CHAIN LINK 6 FT SING   1       6.00 EACH      92.00     79.66 
   607000070 FENCE-CHAIN LINK 6 FT DOUB   2      11.00 EACH     146.66    131.35 
   607000270 GATE-CHAIN LINK 6 FT         1      56.00 LN FT     55.00     43.33 
   607100010 FENCE-TYPE CW                1     116.00 ROD       18.00     17.33 
   607100070 FENCE-PANEL SINGLE CW        1      13.00 EACH      62.00     64.33 
   607100090 FENCE-PANEL DOUBLE CW        1       4.00 EACH      88.00     89.33 
   607100115 FARM FENCE-TYPE F1W-39 IN    1     234.00 ROD       25.00     22.30 
   607100118 FARM FENCE-TYPE F1W-47 IN    1     248.00 ROD       32.00     27.33 
   607100119 FARM FENCE-TYPE F2W-26 IN    1      25.00 ROD       28.00     30.50 
   607100120 FARM FENCE-TYPE F2W-32 IN    4    1445.00 ROD       17.68     19.57 
   607100122 FARM FENCE-TYPE F2W-39 IN    2    1079.00 ROD       22.64     27.53 
   607100124 FARM FENCE-TYPE F2W-47 IN    1      82.00 ROD       31.00     26.66 
   607100125 FARM FENCE-TYPE F2M-32 IN    2     535.00 ROD       16.39     19.54 
   607100126 FARM FENCE-TYPE F2M-36 IN    1       5.00 ROD       35.00     29.62 
   607100130 FARM FENCE-TYPE F3W-32 IN    2     151.00 ROD       28.33     28.89 
   607100131 FARM FENCE-TYPE F3W-39IN W   1      21.00 ROD       31.00     34.40 
   607100133 FARM FENCE-F3W & F3M-32 IN   1      28.00 ROD       25.00     22.33 
   607100135 FARM FENCE-TYPE F3M-32 IN    1     508.00 ROD       24.50     26.19 
   607100137 FARM FENCE-TYPE F3M-39 IN    1      55.00 ROD       26.15     27.46 
   607100139 FARM FENCE-TYPE F4M-32 IN    1      31.00 ROD       17.00     16.00 
   607100140 FARM FENCE-TYPE F4W-32 IN    1      35.00 ROD       26.00     23.00 
   607100141 FARM FENCE-TYPE F4W-42 IN    1      22.00 ROD       37.00     31.00 
   607100142 FARM FENCE-WOVEN WIRE        1     121.00 ROD       18.00     20.16 
   607100144 FARM FENCE-WOVEN WIRE-48 I   2     232.00 ROD       37.93     31.37 
   607100145 FARM FENCE-TYPE F2M-48 IN    2    1086.00 ROD       17.16     18.87 
   607100150 FARM FENCE-TYPE F4W-47 IN    1     130.00 ROD       30.00     26.16 
   607100167 FARM FENCE-TYPE F2W          2     296.00 ROD       29.49     25.13 
   607100170 FARM FENCE-TYPE F2W          1      53.00 ROD       18.00     21.00 
   607100190 FARM FENCE-TYPE F2M          1      19.00 ROD       17.00     17.66 
   607100200 FARM FENCE-TYPE F3W          2     332.00 ROD       12.45     16.78 
   607100230 FARM FENCE-TYPE F4W          9    5237.00 ROD       14.01     14.80 
   607100250 FARM FENCE-TYPE F4M         10    3205.00 ROD       13.40     13.49 
   607100260 FARM FENCE-TYPE F5W          8    4339.00 ROD       15.71     16.08 
   607100270 FARM FENCE-TYPE F5W & F5M    1      76.00 ROD       16.00     15.16 
   607100280 FARM FENCE-TYPE F5M          4    5786.00 ROD       14.76     13.86 
   607100290 FARM FENCE-TYPE F6W          3     431.00 ROD       20.24     18.62 
   607100300 FARM FENCE TYPE F6W & F6M    1      80.00 ROD       17.00     16.16 
   607100310 FARM FENCE-TYPE F6M          2     630.00 ROD       15.47     14.79 
   607100311 FARM FENCE-TYPE F7M          1      64.00 ROD       14.00     14.33 
   607100360 FARM FENCE-PANEL/SINGLE FW  18    1424.00 EACH      63.54     66.14 
   607100365 FARM FENCE-PANEL/SINGLE-EN   1      10.00 EACH      65.65     81.21 
   607100380 FARM FENCE-PANEL/DOUBLE FW  16     636.00 EACH      87.07     90.90 
   607100430 FARM GATE-WIRE TYPE G-2     14    3019.00 LN FT      5.55      5.79 
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   607100440 FARM GATE-METAL TYPE G-3    11    1804.00 LN FT     13.81     14.45 
   607100550 FENCE-TEMPORARY             18    6863.00 ROD        7.10      7.21 
   607100620 REMOVE SNOW FENCE            1     265.00 LN FT      2.00      3.00 
   607100640 SNOW FENCE-WOOD 8 FT         1     720.00 LN FT     17.00     21.20 
   607100654 SNOW FENCE-WOOD 14 FT        1     432.00 LN FT     32.00     33.52 
   607100710 SNOW FENCE LINE POST 6 FT    1       4.00 EACH      60.00     37.50 
   607100720 DEADMAN                      9     226.00 EACH      37.21     28.35 
   607100730 SNOW FENCE ANCHOR SYSTEM N   1      45.00 UNIT      58.00     54.00 
   607100750 SNOW FENCE ANCHOR SYSTEM N   1      27.00 UNIT     115.00    120.00 
   607150010 REMOVE FENCE                 2     373.00 ROD        7.77      5.12 
   607150015 REMOVE FENCE                 2   14138.00 LN FT      0.05      0.20 
   607150110 MOVE & RESET FENCE           3     191.00 ROD       23.22     22.12 
   607202000 FARM FENCE-TYPE F2W          1     500.80 *M*        6.00      5.97 
   607203000 FARM FENCE-TYPE F3W          1     547.00  M         3.15      3.07 
   607203100 FARM FENCE-TYPE F3M          2     253.00 *M*        4.84      4.73 
   607204000 FARM FENCE-TYPE F4W          4    1603.60  M         5.91      4.91 
   607204100 FARM FENCE-TYPE F4M          5    2830.70  M         6.46      4.99 
   607206100 FARM FENCE-TYPE F6M          1     110.00 *M*        3.30      3.76 
   607208000 FARM FENCE-WOVEN WIRE        1      96.00 M         10.00      7.96 
   607211000 FARM FENCE-PANEL/SINGLE FW   8      79.00 EACH      88.63     91.70 
   607212000 FARM FENCE-PANEL/DOUBLE FW   7      50.00 EACH     111.56    111.76 
   607300200 FARM GATE-WIRE-TYPE G-2      6      47.00  M        28.19     26.98 
   607300300 FARM GATE-METAL-TYPE G-3     2      14.40 *M*       50.83     46.94 
   607400000 FENCE-TEMPORARY              4     524.40 *M*        2.74      2.56 
   607490000 DEADMAN                      3       3.00 EACH     113.33    123.16 
   607740000 RESET FENCE                  2     160.00 *M*       11.87     12.68 
   611010012 CATTLE GUARD 12 FT           3       9.00 EACH    3266.66   3453.18 
   611010016 CATTLE GUARD 16 FT           1       2.00 EACH    3600.00   4200.00 
   611010020 CATTLE GUARD 20 FT           1       4.00 EACH    4200.00   5066.66 
   611010024 CATTLE GUARD 24 FT           3       7.00 EACH    5571.42   5995.23 
   611010032 CATTLE GUARD 32 FT           1       2.00 EACH    6620.00   7373.33 
   611010200 REMOVE CATTLE GUARD          2       2.00 EACH     625.00    606.66 
   611010300 RESET CATTLE GUARD           2       7.00 EACH    1044.28   1457.61 
   611010600 CLEAN CATTLE GUARD           1       5.00 EACH    1000.00    800.00 
   611170000 CATTLE GUARD 7.2  M          1       1.00 EACH    5750.00   5750.00 
   611310000 REMOVE CATTLE GUARD          1       1.00 EACH     450.00    416.67 
           MAINTENANCE STOCKPILE                         A                       
   303050410 STKPL COVER MATL 3/8 IN GR   5   40768.00 TON       12.06     12.13 
   303070600 STKPL SANDING MATL          10  224750.00 TON        5.40      6.28 
   303080700 STKPL 1/2 IN PLANT MIX AGG   6  109890.00 TON        6.10      6.81 
   303080707 STKPL PLANT MIX GR. B        2   24300.00 TON        6.25      7.62 
   303080713 STKPL 3/4 IN PL MIX AGG. G   1   11550.00 TON        4.57      5.35 
   303241000 STKPL COVER MATL GR 4A       1   11550.00 *MT*      22.00     21.50 
           MISCELLANEOUS ITEMS                           A                       
   050110010 TRAINING PROGRAM             8    4500.00 HOUR      11.22      7.27 
   103500010 CRITICAL PATH SCHEDULE       4       3.00 L SUM   5433.33   5477.77 
   109200000 MOBILIZATION                86      70.00 L SUM 131247.02 163631.52 
   109200000 MOBILIZATION                53      36.00 L SUM 112036.18 127285.24 
   800010000 TRAINING PROGRAM             1    1440.00 HOUR       1.00     10.66 
   800010100 SUPERINTENDENT TRAINING PR   1    1440.00 HOUR       1.00     21.67 
           BRIDGES-MAJOR STRUCTURES OVER 20 FT.          A                       
   105080200 BRIDGE SURVEY                9       8.00 L SUM   7051.87   5327.70 
   105200000 BRIDGE SURVEY                6       6.00 L SUM   3966.66   4166.66 
   202011000 REMOVE STRUCTURE             2       2.00 L SUM  73483.50 101244.50 
   207010625 SELECT BACKFILL              1     314.30 CU YD     30.00     29.33 
   207400000 SELECT BACKFILL              1     335.00  M3       54.39     36.88 
   209010100 STRUCTURE EXCAVATION TYPE    7    1879.30 CU YD     16.88     17.57 
   209010125 STRUCTURE EXCAVATION TYPE    1     800.00 CU YD     45.00     27.66 
   209010150 SHORING & CRIBS              1       1.00 L SUM   3000.00 124333.33 
   209100000 STRUCTURE EXCAVATION TYPE    6     290.00  M3       33.89     24.05 
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   209200000 STRUCTURE EXCAVATION TYPE    2    1535.00  M3       16.57     19.42 
   209500000 SHORING & CRIBS              2       2.00 L SUM 100000.00 116750.00 
   211050081 TIEBACK ANCHORS              1       1.00 L SUM 245000.00 218333.33 
   211050085 TIEBACK ANCHOR PERFORMANC    1       5.00 EACH     700.00    900.00 
   301730000 PERVIOUS BACKFILL MATERIAL   1      89.00 *M3*      32.50     32.25 
   301750000 SELECT BACKFILL              1      60.00 *M3*      63.00     48.16 
   501010510 TRANSVERSE DECK GROOVING     1    3378.60 SQ YD      2.00      6.33 
   501010600 APPROACH SLAB-CONCRETE       2     350.50 SQ YD    207.87    202.49 
   551020020 CONCRETE-CLASS AD            6    1012.20 CU YD    320.90    351.25 
   551020035 CONCRETE-CLASS DD            2     190.60 CU YD    325.98    384.77 
   551020090 CONCRETE-CLASS BD -MODIFIE   4     959.00 CU YD    479.79    491.97 
   551020095 CONCRETE-CLASS BD-MOD-REPA   3     226.60 CU YD   1177.57   1171.12 
   551020106 SPECIAL DECK CONCRETE        4    1950.80 CU YD    315.76    349.77 
   551020107 SPECIAL DECK CONCRETE        2     434.00 CU YD    309.08    304.78 
   551020160 DRILLED SHAFT CONCRETE       2     312.70 CU YD    121.90    161.53 
   551140000 CONCRETE-CLASS AS            2     273.40  M3      227.50    235.00 
   551170000 CONCRETE-CLASS DD            2      64.40 *M3*     567.04    552.65 
   551175000 CONCRETE-CLASS DD            5    1057.70  M3      313.41    342.18 
   551400000 SPECIAL DECK CONCRETE        4     432.50  M3      363.39    449.43 
   551410000 SPECIAL DECK CONCRETE        1     491.40  M3      375.00    476.66 
   551500000 DRILLED SHAFT CONCRETE       1     441.80 *M3*     300.00    251.68 
   552010031 REMOVE DECK                  1    2540.50 SQ YD     62.00     45.50 
   552010040 REVISE STRUCTURE             5       5.00 L SUM  86390.00  81483.33 
   552010043 REVISE PIER                  1       1.00 L SUM  15300.00  14583.33 
   552010060 REPAIR STRUCTURE             1       1.00 L SUM 120000.00 127333.33 
   552010090 DRILLED SHAFT                2     220.00 LN FT    806.81    843.63 
   552010200 BRIDGE DECK OVERLAY - THIC   2   24624.90 SQ YD     37.72     39.24 
   552010206 BRIDGE DECK OVERLAY-TYPE M   1    6779.00 SQ YD     41.00     40.33 
   552010230 LONGITUDINAL DECK GROOVING   1    6329.00 SQ YD      3.05      3.01 
   552010300 CLASS A BRIDGE DECK REPAIR   2    1544.00 SQ YD    294.94    300.96 
   552010302 CLASS B BRIDGE DECK REPAIR   3     921.30 SQ YD    309.92    312.64 
   552010305 REPLACE GUARD ANGLE          2     978.40 LN FT    100.30     93.29 
   552010430 BRIDGE DECK TREATMENT        1   18524.00 SQ YD      4.10      4.36 
   552010440 FURNISH HMWM TREATMENT MAT   1    1333.70 GAL       46.00     46.00 
   552150000 TRANSVERSE DECK GROOVING     1    2057.00 *M2*       7.85      7.78 
   552500000 EXPANSION JOINT FINGER JOI   2      29.40 M       1173.44   1321.67 
   552501000 EXPANSION JOINT STRIP SEAL   1      11.70 M        326.00    482.00 
   552600000 ELASTOMERIC BEARING DEVICE   1       4.00 EACH    2018.75   2526.25 
   552610000 ELASTOMERIC BEARING DEV-TF   2      20.00 EACH    1471.25   1463.75 
   552701000 DRILLED SHAFT CONCRETE       1      61.80 *M3*     301.00    297.00 
   552718300 DRILLED SHAFT-1.83 M         1      23.40 *M*     2710.00   3470.00 
   552730000 DRILLED SHAFT-3.0 M          1      62.50 *M*     6177.00   5959.00 
   552810000 REVISE BR RAIL-CONC BARRIE   1     165.60 *M*      175.00    185.66 
   553010000 PRESTRESSED BEAM-TYPE A      2     454.00 *M*      374.22    412.37 
   553010090 PRESTRESSED BEAM-TYPE 4      2    1040.00 LN FT    121.53    127.82 
   553010135 PRESTRESSED BEAM-TYPE 10 A   1    1428.00 LN FT    125.00    135.00 
   553010160 PRESTRESSED BEAM-TYPE M-72   1    1620.00 LN FT    170.00    144.20 
   553010540 PRESTRESSED DECK SECTION     1    1139.00 LN FT    126.00    122.00 
   553030000 PRESTRESSED BEAM-TYPE 4      1     225.00 *M*      576.00    473.00 
   553060000 PRESTRESSED TRI DECK BEAMS   1      85.00 *M*      588.70    608.56 
   555010100 REINFORCING STEEL           10  382049.00 LB         0.57      0.59 
   555010200 REINFORCING STEEL-EPOXY CO   8  600103.00 LB         0.56      0.56 
   555100000 REINFORCING STEEL            6  176187.00  KG        1.06      1.17 
   555200000 REINFORCING STEEL-EPOXY CO   2   85183.00  KG        1.27      1.32 
   556010010 STRUCTURAL STEEL            10      10.00 L SUM 114166.20 106623.73 
   556010011 STRUCTURAL STEEL             1       1.00 L SUM   1600.00   1533.33 
   556100000 STRUCTURAL STEEL             6       6.00 L SUM 188158.50 205613.97 
   557010012 BRIDGE RAIL-T 101            5    1932.40 LN FT     38.59     41.40 
   557010095 GUARD FENCE                  1     543.40 LN FT     45.00     56.66 
   557010105 PEDESTRIAN RAIL              3    1198.40 LN FT     44.19     51.44 
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MDT Contractors System Query Results 

Average Bid Prices for 1997 
                                       # of      Quant  Unit     Avg      Avg 3 
  Item Num.  Item Description         projects          Meas    Price    Low Bids 

   104030010 MISCELLANEOUS WORK          42  472000.00 UNIT       1.00      1.00 
   104040040 DETOUR - CONST MAINTAIN &    3       3.00 L SUM  28283.33  26261.11 
   104050100 SITE ACCESS                  1       1.00 L SUM  20000.00  12886.67 
   104100000 MISCELLANEOUS WORK          95  757000.00 UNIT       1.00      1.00 
   104230000 DETOUR-CONST MAINTAIN & RE   2       2.00 L SUM  64350.00  66004.88 
   104320000 CROSSOVER-CONST MAINTAIN &   1       1.00 L SUM 195500.00 198500.00 
   104330000 CROSSOVER-CONST MAINTAIN &   1       3.00 EACH   35000.00  45000.00 
   105080320 MONITORING-RAILROAD EMBANK   1       1.00 L SUM  21000.00  16000.00 
   201130000 CLEARING AND GRUBBING        2       2.00 L SUM  10500.00  12766.66 
   201130005 CLEARING & GRUBBING          2      98.50 ACRE    1932.99   1826.39 
   202011000 REMOVE STRUCTURE             7       7.00 L SUM  35857.14  40374.28 
   202012000 REMOVE STRUCTURES            5       5.00 L SUM  67735.00  76168.20 
   202013000 REMOVE STRUCTURE             1       1.00 EACH     660.00   1744.40 
   202020040 REMOVE STRUCTURE             4       4.00 L SUM  18612.50  15829.16 
   202020041 REMOVE STRUCTURE             3       3.00 L SUM   9666.66  13627.58 
   202020050 REMOVE STRUCTURES            3       3.00 L SUM  34353.33  26868.44 
   202020130 REMOVE PAVEMENT              1     283.00 SQ YD      7.00      7.33 
   202020340 REMOVE BITUMINOUS CURB       1     500.00 LN FT      0.12      0.83 
   202020349 REMOVE CONCRETE MEDIAN CAP   1     254.00 SQ YD      9.00      9.00 
   202020354 REMOVE SIDEWALK              1     138.80 SQ YD     10.50     10.50 
   202020359 ABANDON MONITORING WELLS     1       1.00 L SUM   2500.00   5033.33 
   202020360 REMOVE MEDIAN CURB           1     352.00 LN FT      4.50      4.50 
   202020370 REMOVE CURB & GUTTER         3    1286.30 LN FT      4.78      4.75 
   202020384 REMOVE BUILDING              1       1.00 L SUM   1800.00   3266.67 
   202020478 REMOVE CONCRETE LINED DITC   1       1.00 L SUM   1396.65   1185.55 
   202100000 REMOVE PAVEMENT              1   65393.00  M2        0.50      0.60 
   202120000 REMOVE BITUMINOUS PAVEMENT   1     274.00  M2        4.90      7.45 
   202220000 REMOVE MEDIAN CURB           1     749.00  M        20.00     11.41 
   202345000 REMOVE SLOPE PROTECTION      1     622.00 M2         4.00      5.72 
   203020100 EXCAVATION-UNCLASSIFIED     13 3799266.00 CU YD      1.57      1.75 
   203020175 EXCAVATION-UNCLASS CHANNEL   3    1554.00 CU YD     12.25     15.25 
   203020200 EXCAVATION-UNCLASS BORROW    6  819127.00 CU YD      1.81      1.93 
   203020225 EXCAVATION-STREET            4   28880.00 CU YD      4.40      4.76 
   203020275 EXCAVATION-MUCK              2   34410.00 CU YD      5.31      5.86 
   203020278 EXCAVATION-DIGOUTS           1     455.00 CU YD     10.00      8.33 
   203020310 SPECIAL BORROW               7  418918.00 CU YD      3.84      3.82 
   203020375 EMBANKMENT IN PLACE          8  115359.00 CU YD      4.65      5.89 
   203080100 TOPSOIL-SALVAGING & PLACIN   1    4630.00 CU YD      3.00      3.66 
   203100000 EXCAVATION-UNCLASSIFIED     12 1200451.00  M3        1.99      2.36 
   203120000 EXCAVATION-STREET            2   98936.00  M3        5.24      5.53 
   203140000 EXCAVATION-UNCLASS CHANNEL   1     275.00  M3        8.00     12.13 
   203150000 EXCAVATION-DIGOUTS           3   54314.00  M3        5.28      6.73 
   203155000 DIGOUT REPLACEMENT           1    7510.00  M3        2.00      4.16 
   203180000 SCALING                      1     700.00 M3         5.20      4.97 
   203200000 EXCAVATION-UNCLASS BORROW    5  217933.00  M3        2.93      3.93 
   203210000 EXCAVATION-SPECIAL BORROW    4  220130.00  M3        3.80      6.14 
   203220000 SPECIAL BORROW               1    5102.00 M3         7.38      7.40 
   203300000 EMBANKMENT IN PLACE         19  176156.00  M3        6.85      6.69 
   203500000 TOPSOIL-SALVAGING & PLACIN   5   28894.00  M3        2.60      3.26 
   203610000 DRILL PRESPLITTING HOLES     1    2489.00  M         9.00      9.10 
   206500000 HAUL COLD MILLING            1  300000.00 KM M3      0.01      0.03 
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